

**New Jersey Turnpike Authority
Engineering Department**

**Order for Professional Services No. T4261
Design Services For Contract No. T300.866
New Jersey Turnpike Interchange 13 Ramp Improvements**

**Responses to Inquiries
Request for Expressions of Interest**

- 1. Inquiry:** Subsection A1 (Expression of Interest Submission Requirements) does not list the “Staffing Estimate”; please confirm the location of the EOI the Staffing Estimate shall be placed for this particular pursuit.

Response: Subsection A1 has been revised per addendum.
- 2. Inquiry:** The Staffing Estimate Table in Attachment B, Subsection B3 does not appear to align with the RFEOI Scope of Services in Subsection B2. Can the proposing firms update the Staffing Estimate Table to reflect the Subsection B2 Detailed Scope of Work categories?

Response: Yes, the proposing firms can update the Staffing Estimate Table as required.
- 3. Inquiry:** On recent NJTA interchange lighting projects, the Authority requested that any end-of-life electrical distribution equipment within the interior of toll plaza buildings be replaced. Is that work to be included in the scope of this OPS?

Response: The consultant’s effort on a task such as this which may or may not be required would be determined during the design stage and as such would be considered an unanticipated service.
- 4. Inquiry:** On page 20 the RFEOI, under subsection j, “ITS – There is one existing Variable Message Sign (VMS) within the project limits to be replaced.” No existing VMS was identified in the CD Report, and we could not identify an existing VMS within the project area. There are recently installed HCMS on Ramp TN and Ramp TS. Please clarify where existing VMS to be replaced is located.”

Response: No VMSs are anticipated to be replaced under this Contract. The designer shall anticipate several Dynamic Message Signs, as well as the Truck Safety Warning System, as specified within the NJTA Interchange Improvements Study (Reference Material Item d), and are to be reviewed during the Preliminary Design / Concept Development prior to Phase B.