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October 6, 2022 
 
To:   All Consultants 
 
Subject: Request for Expressions of Interest 
   Order for Professional Services No. T3952 
    Supervision of Construction Services for Contract No. T100.599 

Bridge Repairs and Resurfacing, Milepost 92 to 122  
and the Newark Bay- Hudson County Extension 

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from 
engineering Firms prequalified and eligible in the following Profile Codes: 
 

Profile Code(s) Description(s) 
B156 Bridge Repairs Inspection 
B157 Bridge Deck Repairs/Replacement Inspection 

 
Attached (see Attachment A) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB Program). 
Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good faith effort to award 
at least three (3) percent of the assignment to those businesses that meet the requirements and have been registered 
by the Division of Revenue & Enterprise Services/Department of Treasury as a Disabled Veteran Owned Business 
Enterprise.  Firms shall demonstrate how they will utilize DVOB Firms in order to achieve the 3% goal and add value 
to the project team. 
 
The Authority shall also be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project 
goal is 25% SBE participation to New Jersey Businesses (see Attachment B2). 
 
The following attachments are incorporated into and made part of the RFEOI: 

• Attachment A – EOI Submission Requirements (A1 through A6); and 
• Attachment B - RFEOI Standard Information (B1 through B14)  

 
This solicitation is for professional services required to provide the supervision of construction services required for 
bridge repairs and resurfacing of 29 structures along the New Jersey Turnpike between Milepost 92 to 122 and the 
Newark Bay- Hudson County Extension. 
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Staff Qualifications  
It will be the Consultants responsibility to ensure that the project is fully and adequately staffed at all times for the 
successful completion of the project. Attachment A3, “Scope of Services” includes specific requirements of staff 
required for the project. 
 

Project Description 
 
Contract No. T100.599, Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County 
Extension (2023),  consists of work on the New Jersey Turnpike (TPK), which involves implementation of lane shifts or 
traffic detours; selective replacement of complete deck panels bounded by stringers and diaphragms; partial depth 
concrete spall repairs; joint header, abutment headblock and joint riser bar replacement or repairs; armor joint 
modifications; joint seal installation or replacement; safety walk and curb surface repairs with provisions for temporary 
electrical lighting service; replacement of bridge railing; isolated parapet replacement including new electrical conduits 
and service; removal and replacement of existing asphalt wearing surface with a new membrane/asphalt system or 
with a high density, impermeable, cementitious overlay; high performance concrete in deck and parapaet, structural 
steel repairs; substructure repairs; laminated elastomeric bearings; emergency and routine repairs under cost plus 
compensation; and other incidental work.  Work will require installation of concrete construction barrier and other 
incidental work on the TPK between Milepost 92 and 122 and the Newark Bay-Hudson County Extension in Middlesex, 
Union, Essex, Hudson, and Bergen Counties. 
 
In order to accomplish the above items, lanes are being closed with traffic cones and repair work consisting of the 
above outlined items is being carried out within the coned off closings.  Deck replacements are being performed within 
Type 4 concrete construction barrier enclosures.  The majority of the deck replacements, because of their location 
encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction barrier, 
frequently require utilization of the shoulders, as a traffic lane and shifting of traffic by means of obliteration of the 
existing line striping and use of temporary line striping.  Placement and removal of the temporary line striping and of 
the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are only 
permissible during certain off-peak traffic times, late at night.  The above work operations on the Turnpike’s mainline 
are carried out in condensed, weekend or part weekly construction stages with single or multi-lane closings.  Due to 
the around the clock work, minimum two shift staffing is required for the field supervision.  Maximum staffing is needed 
over weekends when the Contractor handles the largest work volumes. 
 
The anticipated contract duration is 10 months, and the estimated construction cost is $15,600,000.00. 
 
The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and 
maintenance and protection of traffic procedures and requirements.  All personnel shall have a thorough knowledge of 
inherent repair techniques and material applications and be accustomed to high quality control standards and be 
capable of achieving same.  Typical materials involved are various concretes with admixtures, and/or modifiers, special 
cementitious patching compounds, preformed waterproofing membranes, high stability asphalt concrete bridge 
surfacing mixes, with additives or blended special bitumen’s, elastomeric concretes, rubberized asphalts for plug joints, 
laminated elastomeric bearing pads, structural steel, and waterproofing/water sealing. 
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as required 
by the contract specifications.   
 
All listed firms, which can provide a committed, fully experienced staff of 14 full time and part time personnel (as outlined in 
more detail on the attachment), to provide the services described herein, are encouraged to submit an EOI. Firms must 
adequately demonstrate their ability to perform the scope of services required for this assignment. Prior successful 
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completion of recent projects similar in scope and magnitude are essential for this assignment. The project is to be 
completed in accordance with the schedule included in the Attachment to this EOI Solicitation. 
 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site (Kiteworks) in the “Background Materials” folder.  Access to the secure 
workspace will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEOI notification 
process.  If there are any questions or issues related to the Secure File Sharing site, please contact Christopher Jordan 
via e-mail at chjordan@njta.com.   The subject line should read “OPS No. T3952, secure file sharing site information.”   

 
Submission Requirements for Expression of Interest 

 
Firms that are interested in being considered for these services must submit a total of five (5) copies of their Expression 
of Interest (EOI), no later than 10:00 AM on October 26, 2022.  EOI’s are to be submitted as follows: One (1) PDF 
copy uploaded to the Authority’s Secure File Sharing Site (Kiteworks); as well as four (4) hard copies, delivered to 
the Authority’s Headquarters on or before the date and time referenced above.  
 
Late submissions will not be considered. 
 
EOI’s shall be addressed to: 
 

Hand or Overnight Delivery 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ 07095 
Attn: Engineering Department 

Christopher Jordan, Project Supervisor 
 

U.S. Mail 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ 07095-5042 
Attn: Engineering Department 

Christopher Jordan, Project Supervisor 

 
Access to the secure folder(s) in Kiteworks for this OPS will be limited to each Consultant team and NJTA staff (by 
invitation from Kiteworks). All required submissions are to be uploaded as one PDF document to the appropriate folder 
for the submission type (e.g., EOI, Fee Proposal), and shall be in accordance with the following naming convention: 
(OPS #_EOI/ Firm Name).  To gain access to Kiteworks, firms should email Jennifer Romero at jromero@njta.com with 
the following information in the subject line: “OPS No. T3952 Kiteworks Access”. 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Christopher Jordan, via e-mail to chjordan@njta.com. 
The deadline for inquiries is October 17, 2022.  The Authority will respond to all written inquiries received.  Each 
inquiry will be stated, and a written response provided. Responses will be posted on the Authority’s website under 
Doing Business, Current Solicitations on or before October 19, 2022. Consultants will be responsible for submitting 
their EOIs in accordance with the RFEOI and any modifications, revisions and/or clarifications thereto as a result of the 
posted responses.  Late inquiries may not be reviewed or considered.   
  

mailto:chjordan@njta.com
mailto:jromero@njta.com
mailto:chjordan@njta.com


OPS No. T3952 
Supervision of Construction Services for Contract No. T100.599, 

Bridge Repairs and Resurfacing,  
Milepost 92 to 122 and the Newark Bay- Hudson County Extension 

4 of 34 
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. EOIs that are 
incomplete may not be considered. A Review Committee will evaluate the technical qualifications and experience of 
each Firm and its project team and will rank the Firms. The evaluation and ranking of the EOIs will serve as a method 
by which to create a short list of Firms most highly qualified to perform the project, who will receive requests for Fee 
Proposals.   
 
The EOIs will be evaluated and ranked based on numerical scores resulting from pre-established weighted factors.  
For this project, the rating factors and their relative weights are: 

 
 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), superseding Executive Order 134 (2004); 
N.J.S.A. 19:44-20.26 (P.L. 2005, c.271s.2); and Executive Order 117 (2008) will be requested from the intended 
Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and Disclosure 
of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and Political 
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be 
transmitted to the intended Awardee(s) by the Authority and are to be returned to the Authority within five (5) business 
days from receipt. 
 
 
 
 
 
 
 

 
  

RATING FACTORS WEIGHT % POINTS 
Experience of the Firm on Similar Projects 15 45 
Experience of the Resident Engineer on Similar Projects 20 60 
Key Personnel’s Qualifications and Relevant Experience 15 45 
Understanding the Project and the Authority’s Needs  15 45 
Approach to the Project 15 45 
Commitment and Ability to Perform the Project and Outstanding Work 
with the Authority 

10 30 

Commitment to Quality Management 5 15 
Attainment of DVOB and SBE Participation Goals 5 15 
 100% 300 
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Order for Professional Services 
(OPS) 

 
Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website), the RFEOI, the selected firm’s EOI as well as the selected firm’s submitted Final Negotiated 
Fee Proposal.  These documents are listed in the order of priority in the event of a conflict.  
 
Consultants shall be required, at their own expense, to provide all insurance coverages as more fully set forth 
in the applicable OPS Agreement.  
 
Attached please find additional information regarding EOI and project requirements. The Attachments, which are 
incorporated into and made part of this RFEOI, include: Attachment A and Attachment B.  
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Michael Garofalo 
Chief Engineer 
 
 
MG:CJ:gc 
Attachments 
 
c: D. Hesslein 
 Review Committee  
 File 
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ATTACHMENT A 
Supplemental Information 

 
Subsection No. and Title 
 
A1. EOI Submission Requirements 
A2. OPS Procurement and Project Schedule 
A3. Scope of Services  
A4. Staffing Estimate  
A5. Compensation Basis 
A6. Prequalified and Eligible Consultants 
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Subsection A1 
EOI Submission Requirements 

 
To be considered for these services, qualified Firms, including Joint Ventures must submit their EOI which shall 
contain the following (unless otherwise noted): 
 

1. Letter of Interest comprised of single-sided, letter-sized pages with minimum 1-inch borders and minimum 
font size of 10 pt., stating the Firm’s interest, ability, and its commitment to complete the requested 
professional services listed in this solicitation and in its EOI.  

The Letter of Interest shall summarize the following information. 
a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its subconsultants experience on similar projects. 
The Firm shall provide information on past projects which it has performed that demonstrate similar service 
of those required for this assignment.  Each project listed shall include a brief description of the project scope 
performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) the 
work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 
The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s 
education, credentials, and work experience. The Firm should discuss the proposed Resident Engineer’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 
The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project). 

c. Key Personnel’s Qualifications and Relevant Experience 
The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm shall 
discuss the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 
The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs  
Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience.   



OPS No. T3952 
Supervision of Construction Services for Contract No. T100.599, 

Bridge Repairs and Resurfacing,  
Milepost 92 to 122 and the Newark Bay- Hudson County Extension 

8 of 34 
 

Understanding of the Project 
The Firm shall provide information to demonstrate that it fully understands the overall objective of the project 
and why the Authority is undertaking the assignment. This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  
Understanding of the Authority’s Needs  
The Firm shall demonstrate that it fully understands the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI. The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables. The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

e. Approach to the Project 
The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage, and perform the 
required tasks within the scope of services and identify the key milestones and the project’s critical path. The 
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead 
to resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project 
delivery, where applicable.  The subconsultant roles, value to the team/project, and reporting relationship shall 
be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 
The Firm shall affirm its commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 
Commitment and Ability to Perform the Project 
The Firm shall discuss its commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 
Outstanding Work with the Authority 
The Firm shall discuss its outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing workload of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  
An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 
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h. Attainment of DVOB and SBE Participation Goals  
The Authority has adopted a Disabled Veteran Owned Business (DVOB) Enterprise Program (the DVOB 
Program). Under the DVOB Program, Firms interested in being considered for this OPS agree to make a good 
faith effort to award at least three (3) percent of the assignment to those businesses that meet the 
requirements and have been registered by the Division of Revenue & Enterprise Services/Department of 
Treasury as a Disabled Veteran Owned Business Enterprise.  Firms shall demonstrate how they will utilize 
DVOB Firms in order to achieve the 3% goal and add value to the project team. 
The Authority has also adopted a Small Business Enterprise Subconsultant’s Program (the SBE Program).  
Under the SBE Program, Firms interested in being considered for this OPS agree to make a good faith effort 
to award at least twenty-five (25) percent of the assignment to those businesses that meet the requirements 
and have been registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a 
Small Business Enterprise.   
Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Resident Engineer and each Key Personnel team members, detailing relevant 
experience and professional/technical qualifications.  Include resumes of proposed subconsultants. Each 
resume should be one page single-sided with dates provided for each project. 

4. A detailed staffing estimate per task and by ASCE Grade/ Classification, along with an estimate of total hours, 
to provide the work described herein. 
The Authority has provided an estimate of the expected staffing for this OPS, which is identified in Attachment 
A5 – Staffing Estimate. This information shall be considered by the Consultant in the preparation of their project 
staffing schedule, which shall include when they intend to deploy each member of the proposed staff and the 
duration over which the Consultant intends to utilize staff based on the hours provided for in the Staffing 
Estimate. As a part of this task, the Consultant shall evaluate the hours furnished and shall comment with 
regard to the distribution by ASCE Grade / Classification, scheduled deployment of staff, and task for which 
they believe modifications in the Engineer’s Estimate may be appropriate to meet the project needs. If no 
comments are received, the Authority will assume the Staffing Estimate per Attachment A4 is appropriate for 
the Consultant to complete the assignment. 

5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for 
this assignment.   

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is 
currently working or have been completed (closed out) within the previous five (5) year period.  A separate 
form shall be provided for the prime consultant and for each subconsultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 
Authority’s website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint 
venture and all subconsultants shall be submitted.  Firm shall certify that it is not suspended, disbarred, or 
disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought 
against the Firm that could materially affect its ability to perform the OPS described herein.  Firm shall submit 
a description of all litigation pending, threatened or brought against it, including any litigation against its owners 
and/or principals; and shall also submit a description of any enforcement actions or penalties pending or 
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assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or 
labor laws, as these issues relate to performance of the OPS described herein. 
In lieu of a notary public, the Authority will accept the following statement on the Affidavit of Eligibility/Disclosure 
of Material Litigation form above the signature line: “I certify, under penalty of perjury under the laws of 
the State of New Jersey, that the foregoing is true and correct”. Hardcopy signed and notarized forms will 
be required to be submitted at the request of the Authority. 
 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State 
Parkway projects. Forms for each Firm, each member of a joint venture and all subconsultants shall be 
submitted.  State “none” on the form if Firm, joint venture or subconsultant has no outstanding work with the 
Authority. It is specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  
Consultants may separate types of work by category (i.e.: Design Services, Construction Services, 
Environmental Services, etc.) however, the “Total” amounts stated at the bottom of the page shall be the 
combined total amounts of all outstanding work with the Authority as identified on the form. 

 
9. A completed Commitments of Proposed Project Staff form stating the percentage of time each member has 

available to commit to this assignment, including subconsultant staff. 
10. A completed Certification of Staff Availability form the Firm shall certify that the staff proposed in the EOI 

shall be used in the performance of the project.  When proposing the same staffing in multiple EOIs, disclose 
one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or 
B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority 

is giving serious consideration to more than one EOI, or 
C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 

consideration to more than one EOI. 
11. A completed SBE/DVOB Form – Proposed Schedule of Small Business Enterprise Participation and 

Disabled Veteran Owned Business Enterprises stating the Firm’s intention to use SBE and DVOB Certified 
Firms as subconsultants. 

12. A completed *Disclosure of Investment Activities in Iran form. 
13. A completed Certification of Non‐involvement in Prohibited Activities in Russia or Belarus form. 

pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L.2022, c.3). 
14. A completed Vendor Source Disclosure form. 
15. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2.  
16. *Business Registration Certificate. 

* Form is required from the successful firm (and all subconsultants) prior to award of the OPS. 
 
The required forms referenced in Items 6 through 16 above can be found on the Authority’s website: www.njta.com 
under Doing Business, Engineering Professional Services, Supplemental Forms. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the State of New Jersey website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By 

http://www.njta.com/
https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf
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submitting an EOI, Firm will be subject to the intent and purpose of said Code and to the requirements of the State 
Ethics Commission.  
 
EOIs are limited to a total of eleven (11), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not to exceed five (5) pages, Resumes, a maximum of six (6), each of which shall be one (1) page.  Pages in excess 
of these requirements will not be considered.  This information shall be presented in an organized fashion and shall be 
categorized in accordance with the preceding submission requirements.   
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

• Organization Chart 
• Detailed Staffing Estimate 
• Project Schedule (a maximum of 2 pages) – foldout sheets are not permitted  
• Recent Authority Project Experience Form 
• Affidavit of Eligibility/Disclosure of Material Litigation Form 
• Disclosure Form - Outstanding Work with the Authority 
• Commitments of Proposed Project Staff Form 
• Certification of Staff Availability Form 
• SBE/DVOB Form 
• Disclosure of Investment Activities in Iran Form 
• Certification of Non‐involvement in Prohibited Activities in Russia or Belarus 
• Vendor Source Disclosure Form 
• Ownership Disclosure Form 

 
The aforementioned page limitation shall be increased to a maximum of eighteen (18) pages if the Consultant must 
exercise option 10C above. The additional seven (7) single-sided letter-sized pages shall include information for 
alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to six (6) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their EOI unless they are required to do so in accordance with 
Option 10C.  When appropriately included in the EOI, the proposed alternative staffing information shall be contained 
in a separate attachment of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered, non-responsive, 
incomplete and may be rejected. 
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Subsection A2 
OPS Procurement and Project Schedule 

Posted  ........................................................................................................................................... October 6, 2022 

Deadline for Inquiries ..................................................................................................................... October 17, 2022 

Posted Responses to Inquiries    ................................................................................................... October 19, 2022 

Submittal of Expressions of Interest .............................................................................................. October 26, 2022 

Recommendation to Award OPS ................................................................................................... December 2022 

Notice to Proceed .......................................................................................................................... February 2023 

Completion of all Construction Work  ............................................................................................. November 2023 

Administration Project Closeout  .................................................................................................... March 2024 

  



OPS No. T3952 
Supervision of Construction Services for Contract No. T100.599, 

Bridge Repairs and Resurfacing,  
Milepost 92 to 122 and the Newark Bay- Hudson County Extension 

13 of 34 
 

Subsection A3 
Scope of Services 

 
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the Consultant's 
EOI and shall include: 
 
GENERAL 
 

1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority 
(Authority or NJTA) standards of quality as may be found in the NJTA Construction Manual and the 2016 
Standard Specifications.  These publications may be purchased from the Authority by application to Joanne 
Rizzo, Telephone: (732) 750-5300, Ext. 8225. 

 
2.  The Consultant shall be responsible for the thorough understanding of the project requirements including all 

applicable codes and regulations governing all aspects of this project.  The Consultant shall be familiar with 
NJTA's procedures, presentation and coordinating requirements necessary for the effective performance of the 
project.   

 
3. It will be the Consultant's responsibility to bring to the attention of the NJTA, in its EOI or at the time during the 

submission of its Technical and Sealed Fee Proposals, any errors, omissions or noncompliance discovered in 
the Scope of Services Section.   

 
A. PROJECT COORDINATION 

 
1. Coordination with the Project Team 

 
The Consultant shall coordinate its activities with NJTA personnel throughout the course of this OPS.  Early on, 
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project 
Engineer to ensure an expeditious exchange of information.  The NJTA shall be informed of all meetings with 
other agencies, government officials and/or groups so that NJTA personnel can attend, if necessary. 

 
The Consultant will be responsible to prepare and submit two (2) separate monthly progress reports, one (1) 
indicating weighted percent complete per task, and one (1) indicating percent complete based on hours spent 
per task, with reports corresponding to invoices.  Percent complete reported shall exclude the unassigned portion 
of unanticipated services.  Invoices are required to be submitted on a monthly basis and shall be received by the 
Authority within twenty (20) calendar days of the end of each billing period. 
 
The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended 
exceeds the project percent complete.  The Consultant shall implement at once the necessary adjustments 
and/or make recommendations on how to alleviate this condition.  Failure to do so will put the Consultant at 
risk of having to absorb any costs incurred above and beyond the authorized fee. 

 
2. Other Agency Coordination 

 
The Consultant shall expect to coordinate construction activities with outside agencies.  The consultant shall 
review and determine all necessary project requirements as indicated in the contract documents.  Various 
regional agencies and railroads will be affected by this project and should be kept informed as to the status of 
this project. 
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The Consultant shall prepare minutes of all meetings attended and transmit copies to the Authority's Project 
Engineer.  The Consultant is responsible for the preparation of displays, exhibits and other presentation materials 
deemed necessary for these meetings. 
 

B. PROJECT DESCRIPTION 
 
Professional Engineering Services are required for the supervision of construction of Contract No. T100.559, Bridge 
Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2022), which involves 
implementation of lane shifts or traffic detours; selective replacement of complete deck panels bounded by stringers 
and diaphragms; partial depth concrete spall repairs; joint header, abutment headblock and joint riser bar replacement 
or repairs; armor joint modifications; joint seal installation or replacement; safety walk and curb surface repairs with 
provisions for temporary electrical lighting service; replacement of bridge railing; isolated parapet replacement including 
new electrical conduits and service; removal and replacement of existing asphalt wearing surface with a new 
membrane/asphalt system or with a high density, impermeable, cementitious overlay; high performance concrete in 
deck and parapaet, structural steel repairs; substructure repairs; laminated elastomeric bearings; emergency and 
routine repairs under cost plus compensation; and other incidental work.  Work will require installation of concrete 
construction barrier and other incidental work on the TPK between Milepost 92 and 122 and the Newark Bay-Hudson 
County Extension in Middlesex, Union, Essex, Hudson, and Bergen Counties.   
 
The contract, with an anticipated construction value of $15.6 million, is scheduled to be awarded at the Authority’s 
December 2022 Commission Meeting. Construction is expected to get underway by March 2023. Completion of the 
scheduled work is expected by November 30, 2023. The OPS and Contract will remain in force over the winter and 
spring through March 2024 for coverage of potential emergency work. The proposed field office will be located at the 
Authority’s trailer complex at Interchange 15E. 
 
C. SCOPE OF PROJECT 
 
The Consultant shall provide inspection services that are generally defined as including, but not limited to, confirming 
that all work is done in compliance with the contract plans and specifications, the inspection of all construction materials 
to be used at the site to ensure compliance with the contract plans and specifications, to obtain certifications of all 
manufactured materials, the maintenance of as-built information and plans, and all such other services as may be 
required to furnish a complete engineering service of high quality. 

1. The Consultant shall provide professional services for the supervision and inspection of construction, 
assigning qualified engineering personnel with capable supporting staff for that purpose. The Consultant will 
also be required to coordinate the projects included in this OPS with any and all projects undertaken by the 
Authority or other Agency that may affect the schedule prepared for these contracts. 

2. The Consultant shall confer with the Authority regarding the details of field inspection services to be provided 
prior to the start of construction and after construction and make allowance for sufficient staffing to perform 
these administrative services. 

3. The Consultant shall provide a part-time Project Manager, a full-time Resident Engineer, a full-time Assistant 
Resident Engineer, a full time Office Engineer/Inspector, and two (2) full-time Inspectors during all periods of 
construction activity to perform construction inspection and administrative services for cost control, progress, 
and quality control. A part-time Inspector shall be assigned, when needed, during peak construction phases 
of the contract. The Consultant shall refer to Section V for Staffing Estimate details.  All personnel are 
expected to be familiar with bridge deck and substructure rehabilitation work, staged construction, 
maintenance, and protection of traffic procedures involving lane closings, striping changes, concrete 
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construction barrier placement/removal, and the associated coordination responsibilities for those lane 
closings with the Authority’s Maintenance and Operations Departments. 
The duties of the Resident Engineer and Inspection Team shall include, but are not limited to, the following: 

• To prepare detailed, legible, daily reports of all construction and engineering fieldwork in CapEx.  
Changes in weather conditions and specific field operations shall be noted by time and location, on the 
daily report. 

• To identity to Authority staff any environmental, right-of-way, and community relations problems that may 
impact construction progress and would require action for resolution by non-construction personnel, such 
as the Authority’s Law or Real Estate staff or consultants, or its Media Relations Coordinator. 

4. The total inspection force required is identified in the Staffing Estimate which identifies eleven (11) full and 
part-time personnel.  Due to the nature, work volumes, and time constraints of this project, around-the-clock 
staffing is required for certain activities. For this reason, additional inspectors are needed for a two-shift 
operation to fully staff this project. 

 
a. The Resident Engineer shall supervise and direct staff whose full-time office shall be at the field office.  

The Resident Engineer shall respond to calls from Authority staff and be present in the field to observe 
and/or assist with procedures and/or incidents that affect Parkway traffic.  Either the Project Manager or 
Resident Engineer must be available 24 hours a day. 
 

b. Consultant shall provide an Assistant Resident Engineer to assist the Resident Engineer.  The Assistant 
Resident Engineer shall be familiar with the Resident Engineer’s duties for their respective contract.  The 
Assistant Resident Engineer shall perform inspection duties and represent the Resident Engineer for 
those times when the project operates 24 hours and when the Resident Engineer is off site.  Due to the 
nature of this project, a majority of hours for the Assistant Resident Engineer are expected to be overnight. 

 
c. Make allowances in this proposal for staffing of “Emergency Repairs” scheduled in the contract, which 

might be required to be performed during the closeout phase after substantial completion of the contract.  
20 Resident Engineer and 20 Inspector hours are anticipated to be required for this effort. 

 
   In addition, a part-time Drafting/Cadd Technician will be required for this assignment for services described 

herein.  All personnel are expected to be familiar with highway and bridge construction, staged construction, 
maintenance, and protection of traffic procedures involving lane closings and the associated coordination 
responsibilities for those lane closings with the Authority's Maintenance and Operations Departments. 

5. The Consultant shall conduct a detailed review of the contractors’ computer-generated CPM progress 
schedules, including analysis of the logic associated with these schedules. The schedule shall be in the latest 
version of Primavera. 
a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related milestones 

between the respective contracts. The master schedule shall be updated monthly by the Contractor, 
incorporating the progress reflected in the respective contracts. 

b. The Consultant shall provide advanced indication of schedule delays or associated cost increases from 
approved contractor plans, and recommend remedial action to the contractor, and/or the Authority. 

c. The Contractor shall submit two (2) electronic copies of the progress schedule on Authority-approved 
electronic media (as well as hard copies of their schedules).  CDs shall be Microsoft Windows compatible. 

6. The Consultant shall inspect, record, and ensure acceptable progress on all Utility Work Orders. The 
Consultant shall review, recommend payment of and submit for processing, Utility Work Order invoices. 
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7. The Consultant shall provide off-hour staffing, as periodically required throughout the project, at weekday, 
nighttime, weekends, and weekend nighttime. The contract work will be carried out in stages. Due to the need 
for nighttime work at certain times required primarily for shifting traffic; placing, resetting and removing 
concrete construction barrier between construction stages; and installation and removal of catches, two (2) 
shift field supervision staffing may be necessary.  

8. The Consultant’s personnel shall be familiar with bridge deck and roadway reconstruction work, staged 
construction, maintenance, and protection of traffic procedures involving lane closings and the associated 
coordination requirements with the Authority's Operations Departments. 

9. The Consultant shall conduct the preconstruction meeting, final inspections, and regular job progress 
meetings, attend all meetings called by the Authority and prepare written minutes of all meetings attended. 
The Consultant shall prepare and distribute minutes of all meetings after review by the Authority’s Project 
Engineer within five (5) business days of the meeting. The job progress meetings shall include a monthly 
review of “best practices”.  This discussion may be held as a separate break out meeting or in the conduct of 
the routine progress meeting. Participation by the Design Engineer shall be required by the Engineer when 
warranted.   

10. The Consultant shall conduct preconstruction meetings with the contractor, subcontractors and utility owners 
pertaining to safety, maintenance and protection of traffic, construction staging, steel erection, routing of 
contractor vehicles, or other issues as deemed necessary. The meetings shall cover proper equipment, 
methods of construction, grade control, asphalt and concrete supply, and other pertinent, significant matters 
relating to the construction. 

11. The Consultant shall review with the contractor requests for supplementary traffic patrols and slowdowns for 
compliance with the warrants outlined in the Supplementary Specifications and approve the request prior to 
submittal to the Authority. The Consultant shall review with the contractor requests for lane or shoulder 
closings for compliance with the contract requirements and present those requests, after approval, at the 
Authority's weekly lane closing meeting. 

12. The Consultant shall coordinate MPT on local roadways with state and local authorities having jurisdiction. 
The Consultant shall ensure the Contractor verifies that traffic safety devices are in place prior to work each 
day, and at the end of each day, per approved plan. 

13. The Consultant shall review contractor's requests for additional compensation and claims and make 
recommendations with regard to payment of such requests and claims, if asked for by the Authority, except 
as hereinafter provided.  

14. The Consultant shall maintain records regarding such activities as may be required to resolve contractor 
requests for additional compensation. Where the performance of a claim review requires unreasonable 
personnel time and is considered by the Authority "Extra Work", the Authority may increase the authorized 
ceiling of the OPS and the Consultant shall be paid equitably for such services and expenses as may be 
mutually agreed upon by the Consultant and the Authority. 

15. The Consultant shall coordinate the construction activities with neighboring agencies, local communities, utility 
owners and other contractors working concurrently in the same or adjacent work zones.   

16. The Consultant shall monitor the contractor's staging and approved disposal areas if, within Authority’s right-
of-way, to ascertain compliance with the Authority's requirements and to ensure no unauthorized dumping is 
taking place. The Consultant shall take immediate corrective action if any deviation from the specified 
requirements occurs. 

17. The Consultant shall review the contractor’s proposed construction methods, including steel erection, form 
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construction, earthwork, and demolition procedures to ensure conformance with the specifications. The 
Consultant may be required to sign Hazardous Waste Manifests associated with the project. 

18. The Consultant shall obtain, and review material certificates and delivery tickets as may be required for 
materials utilized within the permanent work. 

19. The Consultant is advised that the Authority has implemented CapEx Manager for reporting project progress, 
spending activity, generating Certificates of Payment and general construction management tasks. The 
Consultant will be responsible for all actions related to CapEx. 

20. The Consultant shall prepare and maintain formal documentation to establish construction-related activities 
by date, work effort, manpower, equipment, and material, utilizing CapEx.   

21. The Consultant shall prepare and submit for processing, certificates of payment as required for construction 
contracts, each month or semi-monthly using CapEx.  The Consultant shall maintain computerized records 
covering running totals of quantities and costs while construction is in progress. 

22. The Consultant shall prepare, and recommend for payment, change orders that may become necessary due 
to changed conditions and/or extra work during construction. Change Orders shall be provided with detailed 
information of such changed conditions, along with appropriate supporting documentation and Engineers 
Estimate, as required. Change Orders shall be processed using CapEx. 

23. The Consultant shall review and process all shop drawings, catalog cuts, material certifications, methods of 
work and equipment. As part of the shop drawing process, the Consultant shall inspect and review all shop 
drawings for completeness, deviations from previously employed and approved methods, field condition 
applicability and constructability, and shall advise the Design Engineer accordingly. Responsibility for shop 
drawing review will be in accordance with the Material Review Acceptance Matrix. The Consultant shall 
conduct a shop drawing kick-off meeting which shall include the Design Engineer and Contractor. This 
meeting will be held at the Consultants field office to review and document the anticipated schedule of 
submissions and the specific requirements for shop drawings considered significant, complex and/or critical 
to the construction schedule. The purpose of the meeting shall be to align the expectations for all parties 
involved in the submission and review process. 

24. The Consultant shall notify the Authority’s Project Engineer immediately in case of accidents affecting the 
contractor or contract work activities. In such cases, the Consultant shall prepare reports detailing accident(s) 
affecting the contractor, the Consultant, and/or their respective personnel. 

25. The Consultant shall document with photographs any unusual incidents, conditions, or construction methods 
encountered, which should be on record, or which might require additional work resulting in additional 
compensation, by change order. The Engineer shall have a digital camera, equipped with flash, at their 
disposal at all times for this purpose. 

26. The Consultant shall layout and schedule "if and where directed," emergency repair or accident damage repair 
work based on priority and maintain records for contractor manpower and equipment. 

27. The Consultant shall solicit cost proposals from multiple testing laboratories for the core testing services 
required for this assignment.  A summary of these costs, along with the Consultant’s recommendations as to 
which firm(s) to engage, shall be presented to the Authority’s Project Engineer for review and approval within 
thirty (30) days of the notice to proceed. The Consultant’s recommendations shall be based on an assessment 
of the testing laboratory/laboratories accreditations, technical capabilities, availability, and cost. The 
Consultant shall not proceed with the implementation of testing services without written approval from the 
Authority’s Project Engineer. The testing laboratory/laboratories shall be AASHTO accredited, and it shall be 
the Consultants responsibility to confirm that their accreditations are up to date for the services to be provided. 
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Testing laboratories shall be retained and managed by the Consultant. The Consultant will be reimbursed by 
the Authority as a direct expense. For the purpose of developing the Fee Proposal, the Consultant shall 
include $85,000.00 as a direct expense for testing services. 
Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing and 
inspection of shop fabrication of bearings, structural steel, substructure concrete mixes, precast concrete 
products, and other similar materials that require off-site testing. 
a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete in 

place properties, embankment densities, and soil/aggregate testing.  The Consultant will be responsible 
for on-site sampling of concrete material and all on-site visual inspections. 

b. The Authority will be copied by the testing laboratory on all testing reports. 
c. The approved testing laboratory must have current AASHTO accreditation for all of the following AASHTO 

testing procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 (C39) T119 
(C143), T121 (C138), T141 (C172), T152 (C231), and T196 (C173). 

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation. 
28. The Consultant’s inspection staff shall ensure compliance with the contract plans and specifications, report 

on the quantities of materials furnished, the numbers and classification of workmen employed, the type and 
size of equipment used on all construction operations, perform tests as may be required to ensure material 
compliance with the specifications, and evaluate and approve the quality and workmanship of all contract 
work. 

29. The Consultant shall staff the project office at all times when the contractor is working each weekday to receive 
mail, issue correspondence in a timely manner, and maintain files pertinent to the project. 

30. The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” resulting 
from such inspections, measure all pay items of work and make certifications that the work has been 
completed in accordance with the plans and specifications, and prepare the Final Certificate of Payment. 

31. The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final 
inspection. 
a. The Consultant will be responsible for making all corrections to the contract documents due to changes 

made during the construction of the project.   
b. The Consultant will be furnished with the original mylars. The corrections shall be made on the mylars 

in permanent ink and in accordance with the Authority’s Design Manual. 
c. The Consultant will be furnished with the MicroStation files. Corrections on MicroStation files shall be 

made in accordance with the current version of the Authority’s Design Guide for CADD Files, as 
stipulated on the Authority’s website. 

32. Contract No. T100.599, Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson 
County Extension (2023), has an anticipated construction value of approximately $15.6 million.  The estimated 
total project duration of this assignment is 14 months.  This period includes pre-phase construction services 
of approximately 1 month, 10 months of construction, and a post construction phase of approximately 3 
months.  The Resident Engineer and Office Engineer/Inspector shall be on the job full-time for this duration.  
The full-time Inspectors are expected to be required during the entire 10-month construction phase. The 
remaining part-time Inspectors shall be assigned, when needed, for the peak construction phases of the 
contract. 

33. The Consultant is specifically informed that the Authority’s Fiber Optic Cable System was constructed under 
Contract No. R-1296, which is included as reference material for review. The Consultant shall take all 
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precautionary measures required to safeguard these facilities. The Consultant is required to execute the 
Authority’s Fiber Optic Contract Document Review Certification.  This document is found on the Authority’s 
website under “Professional Services/Expression of Interest” section under “Supplemental Forms.” 

34. The Consultant shall conduct a post-construction meeting(s) with the Design Engineer and Contractor to 
review the project in its entirety for the purpose of identifying areas for improvement and areas of excellence 
from the perspective of each project participant.  The purpose of the meeting is to provide an open forum to 
discuss and review measurable and actionable recommendations for future projects based on the information 
compiled from the monthly “Best Practices” meetings.  The participants shall include key project personnel, 
principals, and decision makers from each firm. The Consultant shall identify their findings and 
recommendations in a “Best Practices” document which shall detail items for further consideration and 
evaluation by the Authority.  The document shall be in a format approved by the Authority’s Project Engineer 
and delivered to the Authority following the conclusion of construction during the contract closeout process. 

35. To furnish a Construction Products List (CPL) per the QPL Guidelines for Resident Engineers found on the 
Authority’s website. 

 
D. GENERAL REQUIREMENTS: 
 
1. The Consultant shall perform the services in accordance with the “Manual for Construction”, dated June 1987, 

setting forth the general requirements for performing administrative and inspection work.  The Authority has the 
right to amend the instructions contained in the manual at its sole discretion. 

2. The Contractor will provide a field office with heating, air conditioning and basic furnishings.  A computer, 
duplication equipment, facsimile machine, a personal computer with a separate line/modem allowing for 
communication via electronic mail, etc., as necessary, shall be furnished by the Consultant.  The Contractor is 
obligated to pay for supplying electric power, installation of telephone lines, internet access and field office 
maintenance.  Costs incurred by the Consultant as outlined above are considered overhead and shall be included 
in the multiplier mentioned under Compensation Basis. 

3. The Consultant shall submit time sheets or time sheet summaries which reflect specific day when time charges 
were incurred.  A running total of direct expenses, including subconsultant expenditures, shall be submitted with 
each invoice. 

4. All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s Order for 
Professional Services number including title and applicable Construction Contract Number and Title. 

 
REFERENCE MATERIALS AVAILABLE: 
 
The contract documents are available for review electronically through the Authority’s secure file sharing site.  Access 
to the secure workspace will be provided to all prequalified and eligible Consultants via email as part of the RFEOI 
notification process.  If there are any questions or issues related to the secure file sharing site, please contact Project 
Engineer, Christopher Jordan via email at chjordan@njta.com.  The subject line should read, “OPS No. A3946 Secure 
File Sharing Site Information”.  The Following reference material is available for review: 
 

a) Contract No. T100.599 Phase C Submission Plans 
b) Contract No. T100.599 Phase C Submission Specifications 
c) Contract No. T100.599 Phase C Construction Schedule 

 
 

mailto:chjordan@njta.com
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Subsection A4 
Staffing Estimate 

 
OPS No. T3952 

Supervision of Construction Services for Contract No. T100.599, 
Bridge Repairs and Resurfacing,  

Milepost 92 to 122 and the Newark Bay- Hudson County Extension (2023) 
 

Classification 
(ASCE-Grade) 

Regular Overtime Unanticipated Total Hours 

Project Manager  
(PT) 

300 0 0 300 

Resident Engineer 
(FT) 

2,640 236 20 2,896 

Asst. Resident Engineer 
(FT) 

1,800 164 0 1,964 

Office Engineer/ Inspector- 
NICET III/II 

(FT) 

1,640 164 0 1,804 

Inspector- NICET IV 
(FT) 

1,960 156 20 2,136 

Inspector- NICET III 
(FT) 

1,560 156 0 1,716 

Inspector- NICET II 
(PT) 

720 72 0 792 

Inspector- NICET II 
(PT) 

720 72 0 792 

Inspector 
(PT) 

540 54 0 594 

Inspector 
(PT) 

540 54 0 594 

Inspector 
(PT) 

360 36 0 396 

Structural Engineer 100 0 0 100 
Drafting/CADD Tech 200 0 0 200 

Scheduler 200 0 0 200 
Total Hours 13,280 1,164 40 14,484 
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Subsection A5 
Compensation Basis 

 
The Consultant will be responsible for paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.35%, plus direct expenses and subconsultant services, at cost.  The multiplier shall not be 
applied to the premium portion of overtime.  When Corporate Officers, Partners, Owners and/or Principals are required 
to provide services in a technical capacity, the salaries for such services shall be reimbursable for direct salaries times 
a multiplier not to exceed 2.35%. The multiplier covers all overhead and profit.  No expenses or costs shall be billed 
unless specifically included in this EOI Solicitation and Final Negotiated Fee Proposal.  For general services provided 
by Corporate Officers, Partners, Owners and/or Principals working in a non-technical capacity, no compensation will 
be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
Salary rate increases will be permitted in accordance with the following parameters: 
 

• Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution. 
• Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 

of 2%. 
• The proposal salary rate increase schedule will apply to the prime consultant as well as all subconsultants. 

 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the Staffing Estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposal. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the Staffing Estimate as shown 
in Attachment A4. 
 
Direct expenses shall include subconsultant services, and mileage.  Mileage will be paid at the prevailing rate. Mileage 
will be reimbursed for travel between the field office and the job site and return. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem.  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 

http://www.gsa.gov/perdiem
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Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
 

Subsection A6 
Prequalified and Eligible Consultants 

 
1. AECOM Technical Services 30. Maitra Associates, P.C. 

2. AmerCom Corporation 31. MAKS Engineers, PC 

3. APTIM Environmental & Infrastructure, 
LLC 

32. Malick & Scherer, P.C. 

4. Arora and Associates, P.C. 33. McCormick Taylor, Inc. 

5. ATANE Engineers, Architects and Land 
Surveyors, P.C. 

34. MFS Construction, LLC 

6. Atkins North America, Inc. 35. MFS Consulting Engineers & Surveyor, DPC 

7. Boswell Engineering 36. Michael Baker International, Inc. 

8. CDM Smith Inc. 37. Modjeski & Masters, Inc. 

9. Colliers Engineering & Design, Inc. 38. Mott MacDonald LLC 

10. Dewberry Engineers Inc. 39. MP Engineers, P.C. 

11. Enovate Engineering, LLC 40. NAIK Consulting Group, P.C. 

12. Excelsior Engineering Services, P.C. 41. OMSUM ENGINEERING LLC 

13. French & Parrello Associates, P.A. 42. Parsons Transportation Group, Inc. 

14. Gannett Fleming, Inc. 43. Pennoni Associates, Inc. 

15. Gedeon Engineering, PC d/b/a Gedeon 
GRC Consulting 

44. Remington & Vernick Engineers 

16. Greenman-Pedersen, Inc. 45 SJH Engineering, P.C. 

17. Hardesty & Hanover Construction 
Services, LLC 

46.. Stantec Consulting Services, Inc. 

18. HDR Engineering, Inc. 47. STV Incorporated 

19. Hill International, Inc. 48. T.Y. Lin International 

20. HNTB Corporation 49 TechniQuest Corporation 

21. IH Engineers, P.C. 50. Tectonic Engineering Consultants, Geologists & Land 
Surveyors D.P.C. Inc. 

22. Infrastructure Engineering, Inc. 51. Traffic Planning and Design, Inc. 

23. Jacobs Engineering Group Inc. 52. TranSystems Corporation 

24. Johnson, Mirmiran & Thompson, Inc. 53. TRC Engineers, Inc. 

25. KS Engineers, P.C. 54. Urban Engineers, Inc. 

26. KSE/TECTONIC - JV 55. Van Cleef Engineering Associates, LLC 

27. LiRo Engineers, Inc. 56. W.J. Castle P.E. and Associates P.C. 

28. LS Engineering Associates Corporation 57. WSP USA Inc. 

29. M&J Engineering, P.C. 
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ATTACHMENT B 
Standard Supplemental Information 

 
Subsection No. and Title 
  
B1. Administrative and Agreement Information  
B2. Small Business Enterprise and Disabled Veteran-owned Business Programs 
B3. Equal Employment Opportunity Regulations (N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127) and N.J.A.C. 17:27) 
B4. State Contractor Political Contributions (N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), superseding Executive 

Order 134 (2004); N.J.S.A.19:44-20.26 (P.L.2005, c. 271, s.2) and Executive Order 117 (2008)) 
B5. Set-Off for State Tax (N.J.S.A. 54:49-19) 
B6. Office of State Comptroller Right to Audit (N.J.A.C. 17:44-2.2) 
B7. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129) 
B8. Disclosure of Investment Activities in Iran (N.J.S.A. 52:32-57(a) and N.J.S.A. 52:32-56(e)(3)) 
B9. Certification of Non‐involvement in Prohibited Activities in Russia or Belarus (N.J.S.A. 52:32-60.1 et seq. 

(P.L. 2022, c.3)) 
B10. Antidiscrimination Provisions (N.J.S.A. 10:2-1) 
B11. Standards Prohibiting Conflicts of Interest Executive Order 189 (1988 - Kean) 
B12. ADA Indemnification Act 
B13. Diane B. Allen Equal Pay Act 

 Business Registration Act 
 

Subsection B1 
Administrative and Agreement Information 

 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, with the Authority must include a copy of the 
Certificate with the EOI.  Professional service corporations established pursuant to the “Professional Service Corporation Act,” 
N.J.S.A. 14A:17-1 et seq. (P.L. 1969, c. 232), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to the Authority receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s website as described herein. 
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Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of obligations of its EOI or 
Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied, or used by the Firm, except in replying to this EOI solicitation. 

 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 
Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain attachments of its EOI containing personal, financial, or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 
 

Subsection B2 
Small Business Enterprise and Disabled Veteran-owned Business Program 

 
Small Business Enterprise Program  
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). The Firm’s Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as an SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered 
with the Division as an SBE.  During the RFP portion of this procurement, as part of the fee negotiation process, Firms 
must submit proof of their subconsultants’ SBE registration(s). In the event that a Firm cannot comply with the goal set 
forth above, prior to the time of the award, the Firm must demonstrate to the Authority’s satisfaction that a good faith 
effort was made to accomplish the above stated goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for payment submitted without the completed SBE Form will not be 
processed. 
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If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same. 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records. 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media. 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs.  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description.  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants that 

submitted higher than acceptable fee estimates; and 
7. Consultant shall provide evidence of efforts made to use the services of available community organizations, 

consultant groups, and local, state, and federal agencies that provide assistance in the recruitment and placement 
of SBEs. 

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon  
request. 
 
Disabled Veteran Owned Business Enterprise Program 

 
It is the policy of the New Jersey Turnpike Authority (“Authority”) that Disabled Veteran Owned Business Enterprises 
(DVOBs) as determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department 
of Treasury (“Treasury”) in N.J.A.C. 17:141 have the opportunity to compete for and participate in the performance of 
consultant services. The Authority is seeking participation of these DVOBs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use of 
subconsultants who are registered with the Division as a DVOB, or (2) demonstration of a good faith effort to meet the 
goal of awarding at least three(3) percent of the total value of the OPS to subconsultants who are registered with the 
Division as a DVOB.  During the RFP portion of this procurement, as part of the fee negotiation process, Firms must 
submit proof of their subconsultants DVOB registrations.  In the event that a Firm cannot comply with the goal set forth 
above, prior to the time of award, the Firm must demonstrate to the Authority’s satisfaction that a good faith effort was 
made to accomplish the above stated goal.  
 
After award of the OPS, in order for the Authority to monitor and report DVOB participation during the course of the 
OPS pursuant to N.J.A.C 17:14-4-1 et seq., the Consultant shall submit evidence of DVOB participation in a form 
acceptable to the Authority, with each invoice for payment. Invoices for payment submitted without the completed 
DVOB Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the DVOB Form submitted to the Authority, the Consultant shall submit such 
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proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
Evidence of a “good faith effort” includes, but is not limited to: 

1. The Consultant shall attempt to locate qualified potential DVOBs. 
2. The Consultant shall consult the DVOB Database if no DVOBs are known to consultant. 
3. The Consultant shall keep all documentation of its efforts, including the names of businesses contacted and 

the means and results of such contacts; and 
4. The Consultant shall provide all potential subcontractors with detailed information regarding the specifications. 

Consultant shall maintain adequate records to document its efforts and will provide same with their Expression of 
Interest. 
 

Subsection B3 
Mandatory Equal Employment Opportunity Language  

N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127)  
N.J.A.C. 17:27 et seq.  

Goods, General Services, and Professional Services Contracts 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or ex-pression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affection-al or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.  
The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act.  
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C. 17:27-5.2.   
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
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the basis of age, race, creed, col-or, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions.  
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents:  

Letter of Federal Affirmative Action Plan Approval: 

Certificate of Employee Information Report; or  
Employee Information Report Form AA-302 (electronically provided by the Division and distributed to the public agency 
through the Division’s website at: http://www.state.nj.us/treasury/contract_compliance.  
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Purchase & 
Property, CCAU, EEO Monitoring Program as may be request-ed by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Purchase & Property, CCAU, EEO Monitoring Program for conducting a compliance investigation pursuant 
to N.J.A.C. 17:27-1.1 et seq. 
 

Subsection B4 
State Contractor Political Contributions Compliance  

N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51) superseding Executive Order 134 (2004)  
and Executive Order 117 (2008)  

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by N.J.S.A. 19:44A-20.25 (P.L. 2005, 
c.51), signed into law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective 
November 15, 2008. It applies to the same government contracting entities subject to Executive Order 134 but extends 
the political contribution restrictions by expanding the definition of “business entity” to include, for example, more 
corporate shareholders and sole proprietors. Executive Orders 134 and 117, and N.J.S.A. 19:44A-20.25 (P.L. 2005, 
c.51), contain restrictions and reporting requirements that will necessitate a thorough review of the provisions. Pursuant 
to the requirements of N.J.S.A. 19:44A-20.25 (P.L. 2005, c.51), the terms and conditions set forth in this attachment 
are material terms of any OPS resulting from this RFEOI or RFP:  
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Definitions  
 
For the purpose of this Attachment, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.”, N.J.S.A. 19:44A-3 et seq. (P.L. 1973, c.83), and implementing regulations 
set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in 
excess of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, 
that threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under attachment 527 of the Internal Revenue Code that is directly or indirectly 
controlled by the business entity, other than a candidate committee, election fund, or political party committee; 
and (iv) if a business entity is a natural person, that person’s spouse or child, residing in the same household. 
 

Breach of Terms of the Legislation  
 
It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii) make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv) make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi) fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii) engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii) directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
  
 Certification and Disclosure Requirement  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
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“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFEOI, as well as future contract 
opportunities.  

c) Further, the Consultant is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
State Treasurer Review  
 
The State Treasurer or /her designee shall review the Disclosures submitted pursuant to this attachment, as well as 
any other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, 
or during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action 
by the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under 
this solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
Additional Disclosure Requirement of N.J.S.A. 19:44A-20.27  
 
Consultant is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to N.J.S.A. 19:44A-20.27, if the Consultant receives 
contracts in excess of $50,000 from a public entity in a calendar year. It is the Consultant’s responsibility to determine 
if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional information 
about this requirement is available from ELEC at 888-313-3532 or at https://www.elec.state.nj.us/ .  
 
Additional Disclosure Requirement Disclosure of N.J.S.A. 19:44A-20.13 et seq. (Executive Order No. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of N.J.S.A. 19:44A-20.13 et seq, which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 
• Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

• Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

• In the case of a sole proprietorship: the proprietor; and  

• In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

https://www.elec.state.nj.us/
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• Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides.  

2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 
political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Only the intended Awardee will be required to submit the required N.J.S.A. 14:44A-20.25 (P.L. 2005, 
c.51)/Executive Order 117 and N.J.S.A. 19:44-20.26 (P.L. 2005, c. 271, s.2) form.  The combined form is 

available on the Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.shtml 

 
Subsection B5 

Set-Off for State Tax  
 
Pursuant to N.J.S.A. 54:4-19, and notwithstanding any provision of the law to the contrary, whenever any taxpayer, 
partnership, or S corporation under Contract to provide goods or services or construction projects to the State of New 
Jersey or its agencies or instrumentalities, including the legislative and judicial branches of State government, is entitled 
to payment for those goods or services or construction projects and at the same time the taxpayer, or the partner or 
shareholder of that entity, is indebted for any State tax, the Director of the Division of Taxation shall seek to set-off that 
taxpayer’s, partner’s or shareholder’s share of the payment due to the taxpayer, partnership, or S corporation.  The 
amount of set-off shall not allow for the deduction of any expenses or other deductions which might be attributable to 
a partner or shareholder subject to set-off under this act.  No payment shall be made to the taxpayer, the provider of 
goods or services or the contractor or subcontractor of construction projects pending resolution of the indebtedness. 
 
The Director of the Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, 
or the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this attachment shall stay the collection of the 
indebtedness.  Interest that may be payable by the State pursuant to N.J.S.A. 52:32-32 et seq. (P.L. 1987, c 184) to 
the taxpayer, the provider of goods or services, or the contractor or subcontractor of construction projects shall be 
stayed. 

 
Subsection B6 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 

 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 

to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 
products, transactions or services under this contract for a period of five years from the date of final 

http://www.state.nj.us/treasury/purchase/forms.shtml
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payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

Subsection B7 
Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed. 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

Subsection B8 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57, any person or entity that submits a bid or proposal or otherwise proposes to enter into 
or renew a contract must complete the Authority’s “Disclosure of Investment Activities in Iran” certification, prior to 
contract award, to attest, under penalty of perjury, that neither the person or entity, nor any of its parents, subsidiaries, 
or affiliates (any parent, successor, subunit, direct or indirect subsidiary, or any entity under common ownership or 
control with, any entity), is identified on the Department of Treasury’s Chapter 25 list  as a person or entity engaging in 
investment activities in Iran. The Chapter 25 list is found on the State of New Jersey, Department of Treasury, Division 
of Purchase and Property website at http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.  Proposers must 
review this list prior to completing the certification.  If the Authority finds a person or entity to be in violation of the law, 
s/he shall take action as may be appropriate and provided by law, rule or contract, including but not limited to, imposing 
sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment or 
suspension of the party. 
 

Subsection B9 
Prohibited Activities in Russia or Belarus 

 
Prior to the time a contract is awarded, pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), the successful Firm 
must certify that neither the successful Firm, nor one of its parents, subsidiaries, or affiliates may have engaged in 
prohibited activities in Russia or Belarus. 
  
If the successful Firm is unable to so certify, the Firm shall provide a detailed and precise description of such activities 
to the Authority. Failure to provide such description will result in the Proposal being rendered as non-responsive, and 
the Authority will not be permitted to contract with such person or entity, and if a Proposal is accepted or contract is 
entered into without delivery of the certification, appropriate penalties, fines and/or sanctions will be assessed as 
provided by law. 
 

http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
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If the Firm certifies that the Firm is engaged in activities prohibited by N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), the 
Firm shall have 90 days to cease engaging in any prohibited activities and on or before the 90th day after this 
certification, shall provide an updated certification. If the Firm does not provide the updated certification or at that time 
cannot certify on behalf of the entity that it is not engaged in prohibited activities, the Authority shall not award the 
business entity any contracts, renew any contracts, and shall be required to terminate any contract(s) the business 
entity holds with the Authority that were issued on or after the effective date of N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, 
c.3),. 
 
The Authority requests that all Firms submit a copy of the form entitled “Certification of Non‐involvement in Prohibited 
Activities in Russia or Belarus Pursuant to N.J.S.A. 52:32-60.1 et seq. (P.L. 2022, c.3), with their Proposal.   
 

Subsection B10 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this attachment of the contract occurring after 
notice to the contractor from the contracting public agency of any prior violation of this attachment of the 
contract. 

Subsection B11 
Standards Prohibiting Conflicts of Interest 

Executive Order 189 (1988 - Kean) 
 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
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(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 

 
Subsection B12 

ADA Indemnification Act 
 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
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complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this attachment.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
 

Subsection B13 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with N.J.S.A. 34:11-56.1 et seq. (P.L. 2018, c. 9), also known as the Diane B. 
Allen Equal Pay Act, which was signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing 
“qualifying services” or “public work” to the State or any agency or instrumentality of the State shall provide the 
Commissioner of Labor and Workforce Development a report regarding the compensation and hours worked by 
employees categorized by gender, race, ethnicity, and job category. For more information and report templates see 
https://nj.gov/labor/equalpay/equalpay.html 
 
 

Subsection B14 
Business Registration Act 

  
Proof of valid business registration with the State of New Jersey Department of the Treasury, Division of Revenue and 
Enterprise Services, shall be submitted by the successful Firm prior to award of the OPS in the form of a valid Business 
Registration Certificate in compliance with N.J.S.A. 52:32-44, as amended.  No OPS shall be awarded without proof of 
business registration with the Division of Revenue and Enterprise Services. Any questions with regard to obtaining a 
BRC can be directed to the Division of Revenue and Enterprise Services by visiting their website at 
state.nj.us/treasury/revenue. Failure to comply with the requirements of N.J.S.A. 52:32-44 will result in penalties per 
N.J.S.A. 54:49-4.1.   
 

https://nj.gov/labor/equalpay/equalpay.html
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