

BaseLine Item Detail					Daidone Electric, Inc.		HBC Company Inc		PKF-Mark III, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$95,065.00	\$95,065.00
2	104-0002		1.00 L.S.	Mobilization	\$429,461.36	\$429,461.36	\$530,000.00	\$530,000.00	\$545,000.00	\$545,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$50,000.00	\$50,000.00	\$85,100.00	\$85,100.00	\$2,500.00	\$2,500.00
4	108-0001	1,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
5	108-N0002	200,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
6	108-N0004	1,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00
7	202-0009	20,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
8	208-0007	8,895.00	L.F.	Silt Fence	\$4.00	\$35,580.00	\$6.00	\$53,370.00	\$6.59	\$58,618.05
9	208-0022	30.00	Each	Inlet Filter, Type 2	\$50.00	\$1,500.00	\$75.00	\$2,250.00	\$371.60	\$11,148.00
10	213-0002	340.00	Ton	Disposal of Regulated Material	\$10.00	\$3,400.00	\$75.00	\$25,500.00	\$75.00	\$25,500.00
11	213-0003	365.00	Ton	Disposal of Regulated Material, Hazardous	\$20.00	\$7,300.00	\$125.00	\$45,625.00	\$90.00	\$32,850.00
12	303-0001	230.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$25.00	\$5,750.00	\$80.00	\$18,400.00	\$78.01	\$17,942.30
13	510-0001	500.00	L.F.	Beam Guide Rail	\$30.00	\$15,000.00	\$90.00	\$45,000.00	\$55.01	\$27,505.00
14	516-N0001	300.00	L.F.	Removable Black Line Mask, 8in Wide	\$1.00	\$300.00	\$25.00	\$7,500.00	\$2.01	\$603.00
15	517-0002	1.00	L.S.	Furnish Field Office, Type B	\$25,000.00	\$25,000.00	\$65,100.00	\$65,100.00	\$50,000.00	\$50,000.00
16	517-0008	14.00	Mnth	Maintain Field Office, Type B	\$2,500.00	\$35,000.00	\$2,500.00	\$35,000.00	\$3,680.00	\$51,520.00
17	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
18	522-0001	30.00	Each	Test Pits	\$100.00	\$3,000.00	\$1,200.00	\$36,000.00	\$1,245.00	\$37,350.00
19	531-0001	30,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
20	599-N0103	1,000.00	L.F.	Transite Duct Removal	\$20.00	\$20,000.00	\$75.00	\$75,000.00	\$45.00	\$45,000.00
21	601-0001	1.00	L.S.	Remove and Salvage Existing Facilities	\$238,000.00	\$238,000.00	\$725,800.00	\$725,800.00	\$308,100.00	\$308,100.00
22	601-0009	11,925.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$46.00	\$548,550.00	\$60.00	\$715,500.00	\$66.40	\$791,820.00
23	601-0011	1.00	Each	Lighting Manhole	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$25,095.00	\$25,095.00
24	601-0012	265.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$165.00	\$43,725.00	\$85.00	\$22,525.00	\$275.00	\$72,875.00
25	601-0014	13.00	Each	Junction Box Foundation, Type 1	\$6,900.00	\$89,700.00	\$5,500.00	\$71,500.00	\$6,179.00	\$80,327.00
26	601-0015	34.00	Each	Junction Box, Type C	\$6,500.00	\$221,000.00	\$4,500.00	\$153,000.00	\$6,045.00	\$205,530.00
27	601-0019	2,215.00	L.F.	#4 A.W.G. Ground Wire	\$5.50	\$12,182.50	\$5.50	\$12,182.50	\$1.66	\$3,676.90
28	601-0020	26,675.00	L.F.	#8 A.W.G. Ground Wire	\$4.60	\$122,705.00	\$3.00	\$80,025.00	\$0.68	\$18,139.00
29	601-0026	28.00	Each	Concrete Base, Type I	\$6,100.00	\$170,800.00	\$3,800.00	\$106,400.00	\$4,870.00	\$136,360.00
30	601-0032	5,010.00	L.F.	#8 A.W.G. Power Cable	\$17.60	\$88,176.00	\$3.50	\$17,535.00	\$4.58	\$22,945.80
31	601-0056	18,915.00	L.F.	#6 A.W.G. Ground Wire	\$5.00	\$94,575.00	\$5.00	\$94,575.00	\$1.00	\$18,915.00
32	601-0067	99,310.00	L.F.	#4 A.W.G. Power Cable	\$6.40	\$635,584.00	\$6.00	\$595,860.00	\$4.98	\$494,563.80
33	601-0074	9,180.00	L.F.	#2 A.W.G. Power Cable	\$7.60	\$69,768.00	\$7.00	\$64,260.00	\$5.60	\$51,408.00
34	601-0142	15.00	Each	Junction Box, Type 12in x 12in x 8in, Stainless Steel with Captive Latches	\$4,100.00	\$61,500.00	\$3,500.00	\$52,500.00	\$1,610.00	\$24,150.00
35	601-0148	98,305.00	L.F.	#6 A.W.G. Power Cable	\$6.00	\$589,830.00	\$5.50	\$540,677.50	\$4.61	\$453,186.05
36	601-N0061	1,685.00	L.F.	3in Rigid Metallic Conduit, PVC Coated, Exposed	\$125.00	\$210,625.00	\$175.00	\$294,875.00	\$177.59	\$299,239.15
37	601-N0111	8,570.00	L.F.	Abandonment Of Transite Duct	\$0.40	\$3,428.00	\$1.50	\$12,855.00	\$6.31	\$54,076.70
38	601-N0112	16,410.00	L.F.	Conduit, Inspection And Cleaning	\$1.00	\$16,410.00	\$8.00	\$131,280.00	\$14.89	\$244,344.90
39	601-N0113	100.00	L.F.	Conduit, Parapet Safety Walk Repair	\$1,000.00	\$100,000.00	\$850.00	\$85,000.00	\$2,190.00	\$219,000.00
40	601-N0114	12.00	Each	Conduit, Bridge/Transition Repair	\$4,000.00	\$48,000.00	\$3,800.00	\$45,600.00	\$16,320.00	\$195,840.00
41	601-N0115	1.00	L.S.	Spare Parts, Electrical	\$6,300.00	\$6,300.00	\$5,000.00	\$5,000.00	\$8,932.00	\$8,932.00
42	602-N0012	1.00	L.S.	Electrical Studies	\$8,000.00	\$8,000.00	\$21,000.00	\$21,000.00	\$30,000.00	\$30,000.00
43	602-N0019	1.00	L.S.	Electrical Work at Location No. 1	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$37,319.00	\$37,319.00
44	603-0008	32.00	Each	Lighting Standard, Type L-MG-26	\$6,400.00	\$204,800.00	\$4,900.00	\$156,800.00	\$4,794.00	\$153,408.00
45	603-0009	3.00	Each	Type LP5 Luminaire	\$4,100.00	\$12,300.00	\$2,400.00	\$7,200.00	\$5,432.00	\$16,296.00
46	603-0022	3.00	Each	Lighting Standard, Type L-MG-26-SB	\$16,600.00	\$49,800.00	\$8,500.00	\$25,500.00	\$18,988.00	\$56,964.00
47	603-0041	55.00	Each	Type LP8 Luminaire	\$4,500.00	\$247,500.00	\$3,450.00	\$189,750.00	\$8,866.00	\$487,630.00
48	603-0042	44.00	Each	Type LP9 Luminaire	\$4,100.00	\$180,400.00	\$3,100.00	\$136,400.00	\$5,450.00	\$239,800.00
49	603-0043	163.00	Each	Type LP1 Luminaire	\$3,700.00	\$603,100.00	\$2,950.00	\$480,850.00	\$5,305.00	\$864,715.00
50	603-0058	1.00	L.S.	Underbridge Lighting Installation, Str. No. 1	\$114,000.00	\$114,000.00	\$245,200.00	\$245,200.00	\$83,200.00	\$83,200.00
51	603-0062	1.00	L.S.	Underbridge Lighting Installation Str. No. 2	\$749,000.00	\$749,000.00	\$474,320.00	\$474,320.00	\$640,900.00	\$640,900.00
52	603-0063	1.00	L.S.	Underbridge Lighting Installation, Str. No. 3	\$541,000.00	\$541,000.00	\$495,120.00	\$495,120.00	\$482,675.00	\$482,675.00
53	603-0064	1.00	L.S.	Underbridge Lighting Installation, Str. No. 4	\$246,000.00	\$246,000.00	\$322,670.00	\$322,670.00	\$212,060.00	\$212,060.00
54	603-0078	1.00	L.S.	Underbridge Lighting Installation, Str. No. 5	\$481,000.00	\$481,000.00	\$475,100.00	\$475,100.00	\$561,690.00	\$561,690.00
55	603-0090	80.00	Each	Type LP3 Luminaire	\$3,700.00	\$296,000.00	\$2,640.00	\$211,200.00	\$5,200.00	\$416,000.00
56	603-N0006	3.00	Each	Lighting Standard Foundation, Type XX	\$48,000.00	\$144,000.00	\$18,500.00	\$55,500.00	\$18,525.00	\$55,575.00
57	603-N0048	34.00	Each	Aviation Obstruction Lights (Single/Dual)	\$3,100.00	\$105,400.00	\$2,900.00	\$98,600.00	\$4,684.00	\$159,256.00
58	603-N0119	1.00	L.S.	Troubleshoot and Repair of Existing Lighting Facilities	\$59,000.00	\$59,000.00	\$26,900.00	\$26,900.00	\$9,467.00	\$9,467.00
59	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$25,000.00	\$25,000.00	\$85,000.00	\$85,000.00	\$1,211,996.35	\$1,211,996.35

BaseLine Item Detail					Daidone Electric, Inc.		HBC Company Inc		PKF-Mark III, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	801-0009		4.00 Each	Furnishing Portable Variable Message Sign	\$1,000.00	\$4,000.00	\$18,510.00	\$74,040.00	\$9,172.00	\$36,688.00
61	801-0013		3.00 Each	Furnishing Truck with Mounted Attenuator	\$1,000.00	\$3,000.00	\$145,960.00	\$437,880.00	\$755.00	\$2,265.00
62	801-0014		250.00 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$75.00	\$18,750.00	\$300.00	\$75,000.00	\$115.00	\$28,750.00
63	801-0015		14.00 Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.14	\$1,500.00	\$21,000.00	\$2,000.00	\$28,000.00
64	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$32,000.00	\$32,000.00	\$750,000.00	\$750,000.00	\$40,000.00	\$40,000.00
65	804-N0001		45,000.00 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$45,000.00	\$1.00	\$45,000.00	\$1.00	\$45,000.00
66	603-0122		19.00 Each	Type N1 Luminaire	\$3,200.00	\$60,800.00	\$3,500.00	\$66,500.00	\$3,380.00	\$64,220.00
						\$8,564,000.00		\$10,209,325.00		\$10,960,000.00