

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		Colonnelli Brothers, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1.00 L.S.	Mobilization	\$600,000.00	\$600,000.00	\$725,000.00	\$725,000.00	\$975,000.00	\$975,000.00
2	107-0001		1.00 L.S.	Progress Schedule	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00
3	108-0001	2,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
4	108-N0004	900.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$900.00	\$1.00	\$900.00	\$1.00	\$900.00
5	203-0002	12.00	C.Y.	Embankment, Grade A	\$250.00	\$3,000.00	\$250.00	\$3,000.00	\$150.00	\$1,800.00
6	207-0001	39.00	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$550.00	\$21,450.00	\$330.00	\$12,870.00	\$250.00	\$9,750.00
7	207-0003	268.00	Ton	Riprap Stone Slope Protection, 24in Thick, D50=12in	\$800.00	\$214,400.00	\$165.00	\$44,220.00	\$200.00	\$53,600.00
8	207-0007	9.00	Ton	Riprap Stone Ditch Protection, 18in Thick (D50=9in)	\$700.00	\$6,300.00	\$250.00	\$2,250.00	\$250.00	\$2,250.00
9	208-0008	211.00	L.F.	Heavy Duty Silt Fence	\$30.00	\$6,330.00	\$81.00	\$17,091.00	\$7.00	\$1,477.00
10	208-N0001	1.00	Each	Concrete Washout Facility	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$3,500.00	\$3,500.00
11	214-0001	1.00	L.S.	Vibration and Displacement Monitoring	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
12	301-0004	5.00	C.Y.	Coarse Aggregate, Size No. 57	\$650.00	\$3,250.00	\$400.00	\$2,000.00	\$100.00	\$500.00
13	302-0062	7,027.00	S.Y.	Membrane Waterproofing	\$45.00	\$316,215.00	\$26.00	\$182,702.00	\$30.00	\$210,810.00
14	302-0063	6,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$6,000.00	\$1.00	\$6,000.00	\$1.00	\$6,000.00
15	302-0064	25.00	GAL	Tack Coat	\$1.00	\$25.00	\$5.00	\$125.00	\$5.00	\$125.00
16	302-0068	20.00	Ton	High Performance Cold Patch	\$1,000.00	\$20,000.00	\$500.00	\$10,000.00	\$350.00	\$7,000.00
17	302-0070	280.00	L.F.	Crack Spanning Membrane	\$20.00	\$5,600.00	\$18.00	\$5,040.00	\$25.00	\$7,000.00
18	302-0071	2,202.00	L.F.	Polymerized Joint Adhesive	\$5.00	\$11,010.00	\$2.50	\$5,505.00	\$2.00	\$4,404.00
19	302-0073	2,541.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$575.00	\$1,461,075.00	\$950.00	\$2,413,950.00	\$775.00	\$1,969,275.00
20	302-N0001	200.00	L.F.	Sealing Cracks in Bituminous Surface	\$0.75	\$150.00	\$11.00	\$2,200.00	\$18.00	\$3,600.00
21	302-N0002	100.00	Ton	Temporary Surfacing	\$1,350.00	\$135,000.00	\$1,800.00	\$180,000.00	\$500.00	\$50,000.00
22	302-N0007	450.00	GAL	Trackless Tack Coat	\$10.00	\$4,500.00	\$5.00	\$2,250.00	\$10.00	\$4,500.00
23	303-N0001	70.00	S.Y.	Shoulder Reconstruction	\$600.00	\$42,000.00	\$250.00	\$17,500.00	\$250.00	\$17,500.00
24	305-0031	2,965.00	S.Y.	Pavement Removal, Variable Depth	\$145.00	\$429,925.00	\$125.00	\$370,625.00	\$40.00	\$118,600.00
25	305-N0001	110.00	L.F.	Remove Existing Rumble Strip	\$81.00	\$8,910.00	\$77.00	\$8,470.00	\$75.00	\$8,250.00
26	306-0001	680.00	L.F.	Milled Rumble Strip	\$27.00	\$18,360.00	\$140.00	\$95,200.00	\$30.00	\$20,400.00
27	312-0001	300.00	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$20.00	\$6,000.00	\$16.00	\$4,800.00	\$30.00	\$9,000.00
28	405-0002	1.00	L.S.	Furnishing Equipment for Driving Piles	\$250,000.00	\$250,000.00	\$125,000.00	\$125,000.00	\$92,776.00	\$92,776.00
29	405-0014	180.00	L.F.	Furnishing Steel Piles, HP14x117	\$194.00	\$34,920.00	\$204.00	\$36,720.00	\$175.00	\$31,500.00
30	405-0015	160.00	L.F.	Driving Steel Piles, HP14x117	\$100.00	\$16,000.00	\$243.00	\$38,880.00	\$125.00	\$20,000.00
31	408-0009	10.00	Each	Laminated Elastomeric Bearing, 10in x 12in	\$14,500.00	\$145,000.00	\$13,000.00	\$130,000.00	\$15,000.00	\$150,000.00
32	408-0010	6.00	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$14,500.00	\$87,000.00	\$13,500.00	\$81,000.00	\$15,000.00	\$90,000.00
33	408-0070	2.00	Each	Laminated Elastomeric Bearing, 9in x 10in, Guided	\$14,500.00	\$29,000.00	\$16,000.00	\$32,000.00	\$15,000.00	\$30,000.00
34	408-0071	13.00	Each	Laminated Elastomeric Bearing, 9in x 10in	\$14,500.00	\$188,500.00	\$14,000.00	\$182,000.00	\$15,000.00	\$195,000.00
35	408-0106	35.00	Each	Laminated Elastomeric Bearing, 6in x 12in	\$14,500.00	\$507,500.00	\$14,000.00	\$490,000.00	\$15,000.00	\$525,000.00
36	408-0107	14.00	Each	Laminated Elastomeric Bearing, 6in x 12in, Guided	\$14,500.00	\$203,000.00	\$16,000.00	\$224,000.00	\$15,000.00	\$210,000.00
37	408-0115	16.00	Each	Laminated Elastomeric Bearing, 6in x 16in	\$14,500.00	\$232,000.00	\$13,000.00	\$208,000.00	\$15,000.00	\$240,000.00
38	408-0116	4.00	Each	Laminated Elastomeric Bearing, 6in x 16in, Guided	\$14,500.00	\$58,000.00	\$15,000.00	\$60,000.00	\$15,000.00	\$60,000.00
39	408-0117	4.00	Each	Laminated Elastomeric Bearing, 7in x 16in	\$14,500.00	\$58,000.00	\$21,000.00	\$84,000.00	\$12,500.00	\$50,000.00
40	408-0118	2.00	Each	Laminated Elastomeric Bearing, 7in x 16in, Guided	\$14,500.00	\$29,000.00	\$27,000.00	\$54,000.00	\$12,500.00	\$25,000.00
41	411-N0001	2,890.00	S.F.	Painting Existing Steelwork	\$50.00	\$144,500.00	\$90.00	\$260,100.00	\$225.00	\$650,250.00
42	412-N0002	375.00	L.F.	Clean Bridge Drainage System	\$40.00	\$15,000.00	\$22.00	\$8,250.00	\$75.00	\$28,125.00
43	412-N0004	2.00	Each	Repair Drainage Pipe	\$11,000.00	\$22,000.00	\$2,000.00	\$4,000.00	\$5,000.00	\$10,000.00
44	413-0005	36.00	S.Y.	Repair Stone Slope Protection	\$175.00	\$6,300.00	\$100.00	\$3,600.00	\$150.00	\$5,400.00
45	416-0003	4,692.00	S.F.	Permanent Steel Sheeting, Type NZ28	\$80.00	\$375,360.00	\$85.00	\$398,820.00	\$135.00	\$633,420.00
46	416-0051	9,384.00	S.F.	Protective Coating	\$6.00	\$56,304.00	\$5.00	\$46,920.00	\$15.00	\$140,760.00
47	417-0001	1.00	L.S.	Concrete Repair Material	\$10,000.00	\$10,000.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00
48	417-0009	6,889.00	S.Y.	Removal of Existing Surfacing	\$145.00	\$998,905.00	\$125.00	\$861,125.00	\$75.00	\$516,675.00
49	417-0015	95.00	S.F.	Spall Repair, Type 4	\$5.00	\$475.00	\$450.00	\$42,750.00	\$250.00	\$23,750.00
50	417-0016	7,378.00	S.F.	Spall Repair, Type 5	\$1.00	\$7,378.00	\$65.00	\$479,570.00	\$250.00	\$1,844,500.00
51	417-0018	10.00	S.F.	Spall Repair, Type 6	\$5.00	\$50.00	\$400.00	\$4,000.00	\$550.00	\$5,500.00
52	417-0019	70.00	S.F.	Spall Repair, Type 5B	\$5.00	\$350.00	\$173.00	\$12,110.00	\$200.00	\$14,000.00
53	417-0020	542.00	L.F.	Joint Reconstruction, Type 1	\$410.00	\$222,220.00	\$525.00	\$284,550.00	\$450.00	\$243,900.00
54	417-0021	1,328.00	L.F.	Joint Seal Replacement, Type 1	\$100.00	\$132,800.00	\$160.00	\$212,480.00	\$350.00	\$464,800.00
55	417-0033	278.00	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$55.00	\$15,290.00	\$160.00	\$44,480.00	\$250.00	\$69,500.00
56	417-0035	10.00	L.F.	Joint Reconstruction, Type 1P	\$625.00	\$6,250.00	\$500.00	\$5,000.00	\$600.00	\$6,000.00
57	417-0044	1,101.00	L.F.	Joint Replacement, Type 1P	\$350.00	\$385,350.00	\$525.00	\$578,025.00	\$550.00	\$605,550.00
58	417-0066	2.00	C.F.	Additional 1P Deck Joint Material	\$150.00	\$300.00	\$420.00	\$840.00	\$1,000.00	\$2,000.00
59	417-0067	339.00	L.F.	Silicone Joint Seal	\$45.00	\$15,255.00	\$33.00	\$11,187.00	\$30.00	\$10,170.00

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		Colonnelli Brothers, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	417-0070		70.00 L.F.	Headblock Repair, Type 1	\$410.00	\$28,700.00	\$120.00	\$8,400.00	\$300.00	\$21,000.00
61	417-0073		20.00 S.F.	Spall Repair, Type U	\$335.00	\$6,700.00	\$450.00	\$9,000.00	\$300.00	\$6,000.00
62	417-0081		10.00 S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$350.00	\$3,500.00	\$200.00	\$2,000.00	\$225.00	\$2,250.00
63	417-0082		322.00 S.F.	Vertical Spall Repair	\$325.00	\$104,650.00	\$170.00	\$54,740.00	\$250.00	\$80,500.00
64	417-0105		3,000.00 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$10.00	\$30,000.00	\$55.00	\$165,000.00	\$30.00	\$90,000.00
65	417-0106		665.00 L.F.	Furnishing, Installation and Removal of Temporary Catch	\$275.00	\$182,875.00	\$575.00	\$382,375.00	\$400.00	\$266,000.00
66	417-0108		150,000.00 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
67	418-0001		438.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$500.00	\$219,000.00	\$400.00	\$175,200.00	\$350.00	\$153,300.00
68	418-0002		20.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$500.00	\$10,000.00	\$405.00	\$8,100.00	\$500.00	\$10,000.00
69	418-0003		10.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$550.00	\$5,500.00	\$480.00	\$4,800.00	\$500.00	\$5,000.00
70	418-0004		24.00 Each	Repair of Structural Steel, Type A	\$4,750.00	\$114,000.00	\$5,300.00	\$127,200.00	\$17,500.00	\$420,000.00
71	418-0005		5.00 Each	Repair of Structural Steel, Type B	\$4,750.00	\$23,750.00	\$4,000.00	\$20,000.00	\$20,000.00	\$100,000.00
72	418-0006		20.00 Each	Repair of Structural Steel, Type C	\$4,750.00	\$95,000.00	\$4,100.00	\$82,000.00	\$27,500.00	\$550,000.00
73	418-0007		46.00 Each	Repair of Structural Steel, Type D	\$17,000.00	\$782,000.00	\$13,000.00	\$598,000.00	\$27,500.00	\$1,265,000.00
74	418-0008		2.00 Each	Repair of Structural Steel, Type E	\$12,000.00	\$24,000.00	\$6,600.00	\$13,200.00	\$27,500.00	\$55,000.00
75	418-0011		687.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$550.00	\$377,850.00	\$475.00	\$326,325.00	\$350.00	\$240,450.00
76	418-0021		55.00 S.F.	Repair Concrete Diaphragm	\$450.00	\$24,750.00	\$1,000.00	\$55,000.00	\$350.00	\$19,250.00
77	418-0023		82.00 L.F.	Epoxy Resin Injection	\$250.00	\$20,500.00	\$20.00	\$1,640.00	\$300.00	\$24,600.00
78	418-0024		772.00 S.F.	Substructure Waterproofing	\$10.00	\$7,720.00	\$10.00	\$7,720.00	\$30.00	\$23,160.00
79	418-0025		9,005.00 S.F.	Substructure Membrane Waterproofing	\$15.00	\$135,075.00	\$21.00	\$189,105.00	\$22.00	\$198,110.00
80	418-0028		13.00 Each	Reconstruct Bearing Area	\$10,000.00	\$130,000.00	\$7,000.00	\$91,000.00	\$10,000.00	\$130,000.00
81	418-0051		18.00 Each	Replace Structural Steel Diaphragm	\$12,000.00	\$216,000.00	\$13,500.00	\$243,000.00	\$30,000.00	\$540,000.00
82	418-0053		19.00 Each	Temporary Support	\$8,500.00	\$161,500.00	\$12,000.00	\$228,000.00	\$11,000.00	\$209,000.00
83	418-0054		3.00 Each	Replace Bolt	\$1,200.00	\$3,600.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00
84	499-N0001		1.00 L.S.	Picking Up and Returning Authority Steel Protection Plates	\$10.00	\$10.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
85	499-N0003		5.00 Each	Install, Maintain and Remove Steel Protection Plate	\$10.00	\$50.00	\$2,000.00	\$10,000.00	\$2,500.00	\$12,500.00
86	499-N0004		29.00 S.F.	Repair Prestressed Concrete Stringer, Type 1	\$1,000.00	\$29,000.00	\$1,000.00	\$29,000.00	\$550.00	\$15,950.00
87	499-N0005		5.00 S.F.	Repair Prestressed Concrete Stringer, Type 2	\$1,000.00	\$5,000.00	\$1,500.00	\$7,500.00	\$800.00	\$4,000.00
88	499-N0006		35.00 L.F.	Repair Prestressed Concrete Stringer, Type 3	\$3,000.00	\$105,000.00	\$1,700.00	\$59,500.00	\$6,000.00	\$210,000.00
89	499-N0048		1.00 L.S.	Construction Access	\$250,000.00	\$250,000.00	\$150,000.00	\$150,000.00	\$550,000.00	\$550,000.00
90	499-N0096		215.00 S.F.	Concrete Beam Repair, Fiber Wrap, Type 1	\$650.00	\$139,750.00	\$1,000.00	\$215,000.00	\$500.00	\$107,500.00
91	504-0011		10.00 C.Y.	Incidental Concrete	\$100.00	\$1,000.00	\$1,000.00	\$10,000.00	\$2,000.00	\$20,000.00
92	506-0003		10.00 L.F.	9in X 18in Concrete Vertical Curb	\$100.00	\$1,000.00	\$180.00	\$1,800.00	\$75.00	\$750.00
93	510-0008		664.00 L.F.	Reset Beam Guide Rail	\$15.00	\$9,960.00	\$20.00	\$13,280.00	\$75.00	\$49,800.00
94	510-0031		813.00 L.F.	Removal of Beam Guide Rail	\$10.00	\$8,130.00	\$18.00	\$14,634.00	\$50.00	\$40,650.00
95	510-N0080		160.00 L.F.	Beam Guide Rail, Pre-Stained	\$57.00	\$9,120.00	\$52.00	\$8,320.00	\$100.00	\$16,000.00
96	511-N0015		515.00 L.F.	Bridge Fencing, Curved Top, 75in High	\$215.00	\$110,725.00	\$255.00	\$131,325.00	\$325.00	\$167,375.00
97	511-N0018		515.00 L.F.	Bridge Fencing, 75in High	\$200.00	\$103,000.00	\$215.00	\$110,725.00	\$285.00	\$146,775.00
98	516-0001		990.00 L.F.	Removable Wet Weather Pavement Marking Tape	\$4.00	\$3,960.00	\$5.00	\$4,950.00	\$4.00	\$3,960.00
99	516-0007		10,800.00 L.F.	Temporary Pavement Striping	\$0.56	\$6,048.00	\$2.00	\$21,600.00	\$1.00	\$10,800.00
100	516-0009		8,020.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.50	\$12,030.00	\$3.00	\$24,060.00	\$3.00	\$24,060.00
101	516-N0001		740.00 L.F.	Removable Black Line Mask, 8in Wide	\$4.00	\$2,960.00	\$7.00	\$5,180.00	\$6.00	\$4,440.00
102	517-0003		1.00 L.S.	Furnish Field Office, Type C	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00
103	517-0009		12.00 Mnth	Maintain Field Office, Type C	\$5,500.00	\$66,000.00	\$4,000.00	\$48,000.00	\$2,500.00	\$30,000.00
104	601-N0005		65,000.00 USD	Miscellaneous Electrical Work (No-Bid)	\$1.00	\$65,000.00	\$1.00	\$65,000.00	\$1.00	\$65,000.00
105	801-0001		1.00 L.S.	Furnishing Traffic Control Devices	\$384,621.00	\$384,621.00	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00
106	801-0009		4.00 Each	Furnishing Portable Variable Message Sign	\$10.00	\$40.00	\$6,000.00	\$24,000.00	\$12,500.00	\$50,000.00
107	801-0013		3.00 Each	Furnishing Truck with Mounted Attenuator	\$10.00	\$30.00	\$40,000.00	\$120,000.00	\$20,000.00	\$60,000.00
108	801-0014		100.00 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$1.00	\$100.00	\$150.00	\$15,000.00	\$200.00	\$20,000.00
109	801-0015		2.00 Each	Repair Truck Mounted Impact Attenuators	\$200.00	\$400.00	\$15,000.00	\$30,000.00	\$35,000.00	\$70,000.00
110	801-0018		2.00 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$100.00	\$200.00	\$10,000.00	\$20,000.00	\$12,500.00	\$25,000.00
111	801-0019		2.00 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$100.00	\$200.00	\$2,220.00	\$4,440.00	\$7,000.00	\$14,000.00
112	801-0020		2.00 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$100.00	\$200.00	\$3,280.00	\$6,560.00	\$3,000.00	\$6,000.00
113	801-0046		400.00 L.F.	Furnishing Construction Barrier	\$25.00	\$10,000.00	\$68.00	\$27,200.00	\$50.00	\$20,000.00
114	801-0047		400.00 L.F.	Placing and Removing Construction Barrier	\$35.00	\$14,000.00	\$130.00	\$52,000.00	\$50.00	\$20,000.00
115	801-N0001		356.00 Each	Installation, Maintenance, and Removal of Lane Closing	\$1.00	\$356.00	\$200.00	\$71,200.00	\$5,500.00	\$1,958,000.00
116	801-N0003		5.00 Day	Placing and Removing Portable Variable Message Sign	\$1.00	\$5.00	\$500.00	\$2,500.00	\$1,000.00	\$5,000.00
117	803-0001		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$75,000.00	\$75,000.00	\$70,000.00	\$70,000.00	\$65,000.00	\$65,000.00
118	803-0002		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		Colonnelli Brothers, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	803-0003		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00
120	803-0004		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$135,000.00	\$135,000.00
121	803-0005		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$85,000.00	\$85,000.00
122	803-0006		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$90,000.00	\$90,000.00
123	803-0007		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$75,000.00	\$75,000.00	\$1,137,277.00	\$1,137,277.00	\$75,000.00	\$75,000.00
124	803-0008		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
125	803-0032	130,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$130,000.00	\$1.00	\$130,000.00	\$1.00	\$130,000.00
126	804-N0001	50,000.00	USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
127	805-N0041		1.00 L.S.	Marine Transport Engineer to Work Site, No.1	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00	\$25,000.00	\$25,000.00
						\$12,711,472.00		\$15,545,461.00		\$19,999,997.00