

BaseLine Item Detail					George Harms Construction Co., Inc.		Walsh Construction Company II, LLC		PKF-Mark III, Inc.		Yonkers Contracting Company, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$250,000.00	\$250,000.00	\$471,000.00	\$471,000.00	\$150,000.00	\$150,000.00	\$225,000.00	\$225,000.00	\$153,962.21	\$153,962.21
2	104-0002		1.00 L.S.	Mobilization	\$1,930,000.00	\$1,930,000.00	\$1,980,000.00	\$1,980,000.00	\$2,320,000.00	\$2,320,000.00	\$2,000,000.00	\$2,000,000.00	\$4,048,000.00	\$4,048,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$25,000.00	\$25,000.00	\$1.00	\$1.00	\$10,000.00	\$10,000.00	\$60,000.00	\$60,000.00	\$25,000.00	\$25,000.00
4	108-0001	4,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
5	108-N0004	200,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
6	201-0001	7.00	Acre	Clearing and Grubbing	\$26,000.00	\$182,000.00	\$8,000.00	\$56,000.00	\$1,000.00	\$7,000.00	\$50,000.00	\$350,000.00	\$22,365.59	\$156,559.13
7	202-0002	2,800.00	C.Y.	Roadway Excavation, Earth	\$15.00	\$42,000.00	\$0.01	\$28.00	\$20.00	\$56,000.00	\$20.00	\$56,000.00	\$80.14	\$224,392.00
9	202-0009	60,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
10	203-0001	750.00	C.Y.	Embankment, Common	\$28.00	\$21,000.00	\$146.00	\$109,500.00	\$10.00	\$7,500.00	\$55.00	\$41,250.00	\$70.55	\$52,912.50
11	205-0002	3,300.00	C.Y.	Coarse Aggregate Layer	\$80.00	\$264,000.00	\$77.00	\$254,100.00	\$62.00	\$204,600.00	\$125.00	\$412,500.00	\$82.49	\$272,217.00
12	207-0001	830.00	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$120.00	\$99,600.00	\$107.00	\$88,810.00	\$53.00	\$43,990.00	\$100.00	\$83,000.00	\$99.77	\$82,809.10
13	207-0004	9.00	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$350.00	\$3,150.00	\$432.00	\$3,888.00	\$48.00	\$432.00	\$1,000.00	\$9,000.00	\$164.16	\$1,477.44
14	207-0061	320.00	Ton	Filter Blanket	\$100.00	\$32,000.00	\$58.00	\$18,560.00	\$45.00	\$14,400.00	\$125.00	\$40,000.00	\$90.16	\$28,851.20
15	208-0005	200.00	Ton	Temporary Stone, Grade B	\$190.00	\$38,000.00	\$88.00	\$17,600.00	\$46.00	\$9,200.00	\$100.00	\$20,000.00	\$106.92	\$21,384.00
16	208-0006	100.00	C.Y.	Hay Bales	\$140.00	\$14,000.00	\$58.00	\$5,800.00	\$20.00	\$2,000.00	\$300.00	\$30,000.00	\$554.57	\$55,457.00
17	208-0013	5,400.00	L.F.	Floating Turbidity Barriers	\$29.00	\$156,600.00	\$35.00	\$189,000.00	\$86.00	\$464,400.00	\$65.00	\$351,000.00	\$63.69	\$343,926.00
18	208-0022	2.00	Each	Inlet Filter, Type 2	\$400.00	\$800.00	\$332.00	\$664.00	\$365.00	\$730.00	\$3,000.00	\$6,000.00	\$479.22	\$958.44
19	208-0024	270.00	Ton	Construction Driveway	\$225.00	\$60,750.00	\$352.00	\$95,040.00	\$98.00	\$26,460.00	\$200.00	\$54,000.00	\$83.66	\$22,588.20
20	208-N0001	1.00	Each	Concrete Washout Facility	\$35,000.00	\$35,000.00	\$2,628.00	\$2,628.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$18,893.04	\$18,893.04
21	208-N0002	3.00	Each	Sediment Control Bags	\$1,500.00	\$4,500.00	\$475.00	\$1,425.00	\$320.00	\$960.00	\$100.00	\$300.00	\$979.26	\$2,937.78
22	208-N0009	1.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,750.00	\$1,750.00	\$3,350.00	\$3,350.00	\$5,000.00	\$5,000.00	\$1,600.00	\$1,600.00	\$1,198.43	\$1,198.43
23	208-N0022	5,150.00	L.F.	Heavy Duty Orange Silt Fence	\$14.00	\$72,100.00	\$40.00	\$206,000.00	\$8.50	\$43,775.00	\$25.00	\$128,750.00	\$14.08	\$72,512.00
24	213-0002	2,230.00	Ton	Disposal of Regulated Material	\$72.00	\$160,560.00	\$87.00	\$194,010.00	\$50.00	\$111,500.00	\$75.00	\$167,250.00	\$24.72	\$55,125.60
25	213-0003	150.00	Ton	Disposal of Regulated Material, Hazardous	\$460.00	\$69,000.00	\$324.00	\$48,600.00	\$265.00	\$39,750.00	\$375.00	\$56,250.00	\$337.84	\$50,676.00
27	214-0001	1.00	L.S.	Vibration and Displacement Monitoring	\$175,000.00	\$175,000.00	\$209,400.00	\$209,400.00	\$258,000.00	\$258,000.00	\$250,000.00	\$250,000.00	\$257,284.33	\$257,284.33
28	299-N0010	2,000.00	S.Y.	Geotextile	\$6.00	\$12,000.00	\$4.50	\$9,000.00	\$1.75	\$3,500.00	\$2.00	\$4,000.00	\$7.47	\$14,940.00
29	299-N0016	10,300.00	S.Y.	Geogrid, Uniaxial	\$8.50	\$87,550.00	\$9.00	\$92,700.00	\$6.70	\$69,010.00	\$6.00	\$61,800.00	\$13.49	\$138,947.00
30	299-N0017	1.00	L.S.	Bubble Curtain System	\$200,000.00	\$200,000.00	\$112,154.00	\$112,154.00	\$264,000.00	\$264,000.00	\$100,000.00	\$100,000.00	\$58,856.82	\$58,856.82
31	302-0004	310.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$140.00	\$43,400.00	\$132.00	\$40,920.00	\$150.00	\$46,500.00	\$200.00	\$62,000.00	\$176.57	\$54,736.70
32	302-0012	310.00	Ton	Hot Mix Asphalt 19 M E Intermediate Course	\$150.00	\$46,500.00	\$144.00	\$44,640.00	\$160.00	\$49,600.00	\$200.00	\$62,000.00	\$188.34	\$58,385.40
33	302-0063	5,350.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,350.00	\$1.00	\$5,350.00	\$1.00	\$5,350.00	\$1.00	\$5,350.00	\$1.00	\$5,350.00
34	302-0064	560.00	GAL	Tack Coat	\$11.00	\$6,160.00	\$10.00	\$5,600.00	\$5.08	\$2,844.80	\$15.00	\$8,400.00	\$5.89	\$3,298.40
35	302-0071	740.00	L.F.	Polymerized Joint Adhesive	\$3.00	\$2,220.00	\$8.50	\$6,290.00	\$1.02	\$754.80	\$10.00	\$7,400.00	\$1.18	\$873.20
36	302-N0021	200.00	Ton	Stone Matrix Asphalt 12.5 MM Surface Course	\$220.00	\$44,000.00	\$246.00	\$49,200.00	\$208.12	\$41,624.00	\$300.00	\$60,000.00	\$241.31	\$48,262.00
37	305-0016	1,800.00	S.Y.	Pavement Removal, 8In Depth	\$40.00	\$72,000.00	\$20.50	\$36,900.00	\$20.05	\$36,090.00	\$30.00	\$54,000.00	\$23.25	\$41,850.00
38	403-0007	1.00	L.S.	Structural Steel (Approximately 9,400,000 Lbs.)	\$18,620,000.00	\$18,620,000.00	\$17,229,608.00	\$17,229,608.00	\$20,793,299.40	\$20,793,299.40	\$19,904,116.00	\$19,904,116.00	\$22,407,602.03	\$22,407,602.03
39	404-0004	1,302.00	MFBM	Treated Timber Structures	\$2,750.00	\$3,580,500.00	\$2,622.00	\$3,413,844.00	\$3,002.00	\$3,908,604.00	\$3,600.00	\$4,687,200.00	\$3,262.10	\$4,247,254.20
40	405-0002	1.00	L.S.	Furnishing Equipment for Driving Piles	\$3,350,000.00	\$3,350,000.00	\$162,677.00	\$162,677.00	\$8,100,000.00	\$8,100,000.00	\$500,000.00	\$500,000.00	\$4,897,713.45	\$4,897,713.45
41	405-0025	15,665.00	L.F.	Furnishing 42in Diameter Steel Pipe Piles	\$217.00	\$3,399,305.00	\$350.00	\$5,482,750.00	\$234.00	\$3,665,610.00	\$250.00	\$3,916,250.00	\$276.73	\$4,334,975.45
42	405-0026	15,665.00	L.F.	Driving 42in Diameter Steel Pipe Piles	\$69.00	\$1,080,885.00	\$195.00	\$3,054,675.00	\$63.00	\$986,895.00	\$575.00	\$9,007,375.00	\$53.27	\$834,474.55
43	405-0027	906.00	L.F.	42in Diameter Steel Pipe Test Piles	\$625.00	\$566,250.00	\$600.00	\$543,600.00	\$332.00	\$300,792.00	\$900.00	\$815,400.00	\$511.13	\$463,083.78
44	405-0028	114.00	Each	Splices for 42in Diameter Steel Pipe Piles	\$4,500.00	\$513,000.00	\$5,500.00	\$627,000.00	\$1.00	\$114.00	\$1,000.00	\$114,000.00	\$12,382.00	\$1,411,548.00
45	405-0091	23.00	Each	Dynamic Pile Load Tests	\$5,700.00	\$131,100.00	\$8,187.00	\$188,301.00	\$7,830.00	\$180,090.00	\$3,000.00	\$69,000.00	\$13,089.64	\$301,061.72
46	415-0002	2,500.00	S.F.	Temporary Sheeting to Remain in Place	\$385.00	\$962,500.00	\$514.00	\$1,285,000.00	\$750.00	\$1,875,000.00	\$135.00	\$337,500.00	\$475.22	\$1,188,050.00
47	499-N0195	21,800.00	L.F.	Furnishing, Installing, and Testing Augered Cast In Place Piles, 18 In Diameter	\$51.00	\$1,111,800.00	\$68.00	\$1,482,400.00	\$60.00	\$1,308,000.00	\$190.00	\$4,142,000.00	\$114.11	\$2,487,598.00
48	502-0006	36.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$175.00	\$6,300.00	\$172.00	\$6,192.00	\$110.00	\$3,960.00	\$400.00	\$14,400.00	\$269.47	\$9,700.92
49	502-0017	1.00	Each	18-inch Reinforced Concrete Flared End Section	\$3,700.00	\$3,700.00	\$3,351.00	\$3,351.00	\$2,575.00	\$2,575.00	\$10,000.00	\$10,000.00	\$3,208.04	\$3,208.04
50	503-N0026	1.00	Each	Outlet Control Structure	\$37,500.00	\$37,500.00	\$17,314.00	\$17,314.00	\$18,660.00	\$18,660.00	\$50,000.00	\$50,000.00	\$29,723.84	\$29,723.84
51	503-N0045	2.00	Each	Reset Frame, Type G-2 with Extension	\$1,400.00	\$2,800.00	\$1,725.00	\$3,450.00	\$2,015.00	\$4,030.00	\$3,000.00	\$6,000.00	\$3,458.11	\$6,916.22
52	511-N0001	460.00	L.F.	Security Fence, Type IV	\$195.00	\$89,700.00	\$144.00	\$66,240.00	\$170.00	\$78,200.00	\$222.00	\$102,120.00	\$272.51	\$125,354.60
53	511-N0002	2.00	Each	Security Vehicular Gate, Type IV	\$8,500.00	\$17,000.00	\$3,930.00	\$7,860.00	\$12,000.00	\$24,000.00	\$5,000.00	\$10,000.00	\$2,501.42	\$5,002.84
54	517-0004	1.00	L.S.	Furnish Field Office, Type D	\$125,000.00	\$125,000.00	\$194,178.00	\$194,178.00	\$50,000.00	\$50,000.00	\$250,000.00	\$250,000.00	\$52,844.86	\$52,844.86
55	517-0010	14.00	Mnth	Maintain Field Office, Type D	\$6,900.00	\$96,600.00	\$5,442.00	\$76,188.00	\$5,000.00	\$70,000.00	\$4,500.00	\$63,000.00	\$4,880.70	\$68,329.80
56	517-0013	25,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
57	522-0001	3.00	Each	Test Pits	\$1,550.00	\$4,650.00	\$17,566.00	\$52,698.00	\$4,000.00	\$12,000.00	\$5,000.00	\$15,000.00	\$3,447.69	\$10,343.07
58	801-N0018	960.00	L.F.	Furnishing and Placing Precast Concrete Construction Barrier	\$90.00	\$86,400.00	\$268.00	\$257,280.00	\$70.00	\$67,200.00	\$125.00	\$120,000.00	\$99.78	\$95,788.80
59	803-0032	40,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
60	803-N0001	1.00	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$60,000.00	\$60,000.00	\$127,000.00	\$127,000.00	\$200,000.00	\$200,000.00	\$225,000.00	\$225,000.00	\$128,037.00	\$128,037.00
61	805-0001	1.00	L.S.	Maintenance and Protection of Marine Traffic	\$25,000.00	\$25,000.00	\$89,715.00	\$89,715.00	\$150,000.00	\$150,000.00	\$30,000.00	\$30,000.00	\$79,626.52	\$79,626.52
62	805-N0041	1.00	L.S.	Marine Transport Engineer to Work Site, No.1	\$12,000.00	\$12,000.00	\$686,6							

BaseLine Item Detail					Ferreira Construction Co. Inc.		SPC Construction Co. LLC		A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$250,000.00	\$250,000.00	\$400,000.00	\$400,000.00	\$500,000.00	\$500,000.00
2	104-0002		1.00 L.S.	Mobilization	\$2,400,000.00	\$2,400,000.00	\$2,650,000.00	\$2,650,000.00	\$3,680,000.00	\$3,680,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$40,000.00	\$40,000.00	\$50,800.00	\$50,800.00	\$65,000.00	\$65,000.00
4	108-0001		4,000.00 USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
5	108-N0004		200,000.00 USD	Steel Price Adjustment (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
6	201-0001		7.00 Acre	Clearing and Grubbing	\$18,000.00	\$126,000.00	\$19,000.00	\$133,000.00	\$5,180.00	\$36,260.00
7	202-0002		2,800.00 C.Y.	Roadway Excavation, Earth	\$35.00	\$98,000.00	\$120.00	\$336,000.00	\$46.00	\$128,800.00
9	202-0009		60,000.00 USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
10	203-0001		750.00 C.Y.	Embankment, Common	\$120.00	\$90,000.00	\$70.00	\$52,500.00	\$40.00	\$30,000.00
11	205-0002		3,300.00 C.Y.	Coarse Aggregate Layer	\$90.00	\$297,000.00	\$121.00	\$399,300.00	\$85.00	\$280,500.00
12	207-0001		830.00 Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$100.00	\$83,000.00	\$125.00	\$103,750.00	\$84.00	\$69,720.00
13	207-0004		9.00 Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$300.00	\$2,700.00	\$100.00	\$900.00	\$310.00	\$2,790.00
14	207-0061		320.00 Ton	Filter Blanket	\$105.00	\$33,600.00	\$260.00	\$83,200.00	\$80.00	\$25,600.00
15	208-0005		200.00 Ton	Temporary Stone, Grade B	\$100.00	\$20,000.00	\$180.00	\$36,000.00	\$139.00	\$27,800.00
16	208-0006		100.00 C.Y.	Hay Bales	\$150.00	\$15,000.00	\$416.00	\$41,600.00	\$355.00	\$35,500.00
17	208-0013		5,400.00 L.F.	Floating Turbidity Barriers	\$24.00	\$129,600.00	\$35.00	\$189,000.00	\$74.00	\$399,600.00
18	208-0022		2.00 Each	Inlet Filter, Type 2	\$2,000.00	\$4,000.00	\$460.00	\$920.00	\$187.00	\$374.00
19	208-0024		270.00 Ton	Construction Driveway	\$200.00	\$54,000.00	\$326.00	\$88,020.00	\$139.00	\$37,530.00
20	208-N0001		1.00 Each	Concrete Washout Facility	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00
21	208-N0002		3.00 Each	Sediment Control Bags	\$1,000.00	\$3,000.00	\$925.00	\$2,775.00	\$2,300.00	\$6,900.00
22	208-N0009		1.00 Each	Oil-Only Emergency Spill Kit, Type 1	\$1,500.00	\$1,500.00	\$1,975.00	\$1,975.00	\$2,000.00	\$2,000.00
23	208-N0022		5,150.00 L.F.	Heavy Duty Orange Silt Fence	\$12.00	\$61,800.00	\$30.00	\$154,500.00	\$14.50	\$74,675.00
24	213-0002		2,230.00 Ton	Disposal of Regulated Material	\$70.00	\$156,100.00	\$60.00	\$133,800.00	\$47.00	\$104,810.00
25	213-0003		150.00 Ton	Disposal of Regulated Material, Hazardous	\$300.00	\$45,000.00	\$500.00	\$75,000.00	\$304.00	\$45,600.00
27	214-0001		1.00 L.S.	Vibration and Displacement Monitoring	\$360,000.00	\$360,000.00	\$300,000.00	\$300,000.00	\$380,000.00	\$380,000.00
28	299-N0010		2,000.00 S.Y.	Geotextile	\$10.00	\$20,000.00	\$40.00	\$80,000.00	\$5.00	\$10,000.00
29	299-N0016		10,300.00 S.Y.	Geogrid, Uniaxial	\$11.00	\$113,300.00	\$20.00	\$206,000.00	\$14.00	\$144,200.00
30	299-N0017		1.00 L.S.	Bubble Curtain System	\$75,000.00	\$75,000.00	\$300,000.00	\$300,000.00	\$530,000.00	\$530,000.00
31	302-0004		310.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$150.00	\$46,500.00	\$224.00	\$69,440.00	\$150.00	\$46,500.00
32	302-0012		310.00 Ton	Hot Mix Asphalt 19 M E Intermediate Course	\$160.00	\$49,600.00	\$240.00	\$74,400.00	\$160.00	\$49,600.00
33	302-0063		5,350.00 USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,350.00	\$1.00	\$5,350.00	\$1.00	\$5,350.00
34	302-0064		560.00 GAL	Tack Coat	\$11.00	\$6,160.00	\$5.70	\$3,192.00	\$5.00	\$2,800.00
35	302-0071		740.00 L.F.	Polymerized Joint Adhesive	\$9.00	\$6,660.00	\$5.70	\$4,218.00	\$1.00	\$740.00
36	302-N0021		200.00 Ton	Stone Matrix Asphalt 12.5 MM Surface Course	\$400.00	\$80,000.00	\$339.00	\$67,800.00	\$205.00	\$41,000.00
37	305-0016		1,800.00 S.Y.	Pavement Removal, 8In Depth	\$25.00	\$45,000.00	\$49.00	\$88,200.00	\$19.75	\$35,550.00
38	403-0007		1.00 L.S.	Structural Steel (Approximately 9,400,000 Lbs.)	\$31,869,460.00	\$31,869,460.00	\$22,840,000.00	\$22,840,000.00	\$34,723,500.00	\$34,723,500.00
39	404-0004		1,302.00 MFBM	Treated Timber Structures	\$2,500.00	\$3,255,000.00	\$5,600.00	\$7,291,200.00	\$4,975.00	\$6,477,450.00
40	405-0002		1.00 L.S.	Furnishing Equipment for Driving Piles	\$800,000.00	\$800,000.00	\$2,500,000.00	\$2,500,000.00	\$14,534,466.00	\$14,534,466.00
41	405-0025		15,665.00 L.F.	Furnishing 42in Diameter Steel Pipe Piles	\$220.00	\$3,446,300.00	\$400.00	\$6,266,000.00	\$289.00	\$4,527,185.00
42	405-0026		15,665.00 L.F.	Driving 42in Diameter Steel Pipe Piles	\$185.00	\$2,898,025.00	\$410.00	\$6,422,650.00	\$95.00	\$1,488,175.00
43	405-0027		906.00 L.F.	42in Diameter Steel Pipe Test Piles	\$550.00	\$498,300.00	\$1,500.00	\$1,359,000.00	\$515.00	\$466,590.00
44	405-0028		114.00 Each	Splices for 42in Diameter Steel Pipe Piles	\$4,600.00	\$524,400.00	\$3,300.00	\$376,200.00	\$1.00	\$114.00
45	405-0091		23.00 Each	Dynamic Pile Load Tests	\$6,000.00	\$138,000.00	\$14,000.00	\$322,000.00	\$2,935.00	\$67,505.00
46	415-0002		2,500.00 S.F.	Temporary Sheeting to Remain in Place	\$310.00	\$775,000.00	\$700.00	\$1,750,000.00	\$497.00	\$1,242,500.00
47	499-N0195		21,800.00 L.F.	Furnishing, Installing, and Testing Augered Cast In Place Piles, 18 In Diameter	\$45.00	\$981,000.00	\$105.00	\$2,289,000.00	\$103.00	\$2,245,400.00
48	502-0006		36.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$300.00	\$10,800.00	\$290.00	\$10,440.00	\$190.00	\$6,840.00
49	502-0017		1.00 Each	18-inch Reinforced Concrete Flared End Section	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$8,725.00	\$8,725.00
50	503-N0026		1.00 Each	Outlet Control Structure	\$25,000.00	\$25,000.00	\$16,000.00	\$16,000.00	\$24,885.00	\$24,885.00
51	503-N0045		2.00 Each	Reset Frame, Type G-2 with Extension	\$750.00	\$1,500.00	\$4,500.00	\$9,000.00	\$2,000.00	\$4,000.00
52	511-N0001		460.00 L.F.	Security Fence, Type IV	\$200.00	\$92,000.00	\$160.00	\$73,600.00	\$231.50	\$106,490.00
53	511-N0002		2.00 Each	Security Vehicular Gate, Type IV	\$15,000.00	\$30,000.00	\$4,280.00	\$8,560.00	\$2,125.00	\$4,250.00
54	517-0004		1.00 L.S.	Furnish Field Office, Type D	\$40,000.00	\$40,000.00	\$85,000.00	\$85,000.00	\$114,500.00	\$114,500.00
55	517-0010		14.00 Mnth	Maintain Field Office, Type D	\$5,000.00	\$70,000.00	\$8,500.00	\$119,000.00	\$2,750.00	\$38,500.00
56	517-0013		25,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
57	522-0001		3.00 Each	Test Pits	\$500.00	\$1,500.00	\$4,500.00	\$13,500.00	\$1,915.00	\$5,745.00
58	801-N0018		960.00 L.F.	Furnishing and Placing Precast Concrete Construction Barrier	\$75.00	\$72,000.00	\$150.00	\$144,000.00	\$81.25	\$78,000.00
59	803-0032		40,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
60	803-N0001		1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00
61	805-0001		1.00 L.S.	Maintenance and Protection of Marine Traffic	\$25,000.00	\$25,000.00	\$80,000.00	\$80,000.00	\$50,000.00	\$50,000.00
62	805-N0041		1.00 L.S.	Marine Transport Engineer to Work Site, No.1	\$10,000.00	\$10,000.00	\$300,000.00	\$300,000.00	\$150,000.00	\$150,000.00
						\$50,825,155.00		\$59,043,790.00		\$73,603,019.00