

BaseLine Item Detail					South State, Inc.		Richard E. Pierson Construction Co., Inc.		PKF-Mark III, Inc.		Joseph M. Sanzari, Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$125,000.00	\$125,000.00	\$1,300,000.00	\$1,300,000.00	\$175,000.00	\$175,000.00	\$990,000.00	\$990,000.00	\$577,250.00	\$577,250.00
2	104-0002		1.00 L.S.	Mobilization	\$2,000,000.00	\$2,000,000.00	\$2,200,000.00	\$2,200,000.00	\$2,320,300.00	\$2,320,300.00	\$2,200,000.00	\$2,200,000.00	\$2,695,000.00	\$2,695,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$1.00	\$1.00	\$100,000.00	\$100,000.00	\$56,300.00	\$56,300.00
4	108-0001	101,400.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00
5	108-N0002	750,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00
6	108-N0004	71,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00
7	201-0002		1.00 L.S.	Clearing and Grubbing	\$1,000,000.00	\$1,000,000.00	\$750,000.00	\$750,000.00	\$499,500.00	\$499,500.00	\$640,000.00	\$640,000.00	\$247,450.00	\$247,450.00
8	202-0002	56,895.00	C.Y.	Roadway Excavation, Earth	\$15.00	\$853,425.00	\$20.00	\$1,137,900.00	\$15.50	\$881,872.50	\$30.00	\$1,706,850.00	\$22.00	\$1,251,690.00
9	202-0007	6,569.00	C.Y.	Stripping Topsoil	\$50.00	\$328,450.00	\$14.00	\$91,966.00	\$9.00	\$59,121.00	\$45.00	\$295,605.00	\$32.00	\$210,208.00
10	202-0009	40,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
11	203-0001	36,068.00	C.Y.	Embankment, Common	\$30.00	\$1,082,040.00	\$20.00	\$721,360.00	\$26.00	\$937,768.00	\$7.00	\$252,476.00	\$20.00	\$721,360.00
12	203-0002	19,200.00	C.Y.	Embankment, Grade A	\$45.00	\$864,000.00	\$46.00	\$883,200.00	\$38.00	\$729,600.00	\$42.00	\$806,400.00	\$54.00	\$1,036,800.00
13	205-0001	970.00	C.Y.	Foundation Excavation	\$100.00	\$97,000.00	\$75.00	\$72,750.00	\$200.00	\$194,000.00	\$200.00	\$194,000.00	\$30.00	\$29,100.00
14	207-0001	183.00	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$185.00	\$33,855.00	\$115.00	\$21,045.00	\$150.00	\$27,450.00	\$130.00	\$23,790.00	\$144.00	\$26,352.00
15	207-0003	37.00	Ton	Riprap Stone Slope Protection, 24in Thick, D50=12in	\$225.00	\$8,325.00	\$140.00	\$5,180.00	\$190.00	\$7,030.00	\$200.00	\$7,400.00	\$144.00	\$5,328.00
16	207-0004	33.00	Ton	Riprap Stone Aprons, 12in Thick(D50=6in)	\$185.00	\$6,105.00	\$115.00	\$3,795.00	\$290.00	\$9,570.00	\$200.00	\$6,600.00	\$225.00	\$7,425.00
17	207-0005	215.00	Ton	Riprap Stone Aprons, 24in Thick (D50=12in)	\$225.00	\$48,375.00	\$140.00	\$30,100.00	\$120.00	\$25,800.00	\$200.00	\$43,000.00	\$145.00	\$31,175.00
18	207-0010	347.00	Ton	Riprap Stone Aprons, 36 in Thick, (D50=18 in)	\$235.00	\$81,545.00	\$145.00	\$50,315.00	\$210.00	\$72,870.00	\$125.00	\$43,375.00	\$148.00	\$51,356.00
19	207-0061	36.00	Ton	Filter Blanket	\$125.00	\$4,500.00	\$124.00	\$4,464.00	\$200.00	\$7,200.00	\$116.00	\$4,176.00	\$204.00	\$7,344.00
20	208-0006	35.00	C.Y.	Hay Bales	\$125.00	\$4,375.00	\$365.00	\$12,775.00	\$550.00	\$19,250.00	\$750.00	\$26,250.00	\$56.00	\$1,960.00
21	208-0008	17,699.00	L.F.	Heavy Duty Silt Fence	\$9.00	\$159,291.00	\$12.00	\$212,388.00	\$9.00	\$159,291.00	\$8.00	\$141,592.00	\$7.00	\$123,893.00
22	208-0022	67.00	Each	Inlet Filter, Type 2	\$1.00	\$67.00	\$313.00	\$20,971.00	\$420.00	\$28,140.00	\$154.00	\$10,318.00	\$215.00	\$14,405.00
23	208-0024	3,763.00	Ton	Construction Driveway	\$1.00	\$3,763.00	\$91.00	\$342,433.00	\$58.00	\$218,254.00	\$75.00	\$282,225.00	\$69.00	\$259,647.00
24	208-N0001	5.00	Each	Concrete Washout Facility	\$5,000.00	\$25,000.00	\$2,100.00	\$10,500.00	\$2,270.00	\$11,350.00	\$3,000.00	\$15,000.00	\$2,050.00	\$10,250.00
25	208-N0002	20.00	Each	Sediment Control Bags	\$100.00	\$2,000.00	\$167.00	\$3,340.00	\$1,420.00	\$28,400.00	\$750.00	\$15,000.00	\$340.00	\$6,800.00
26	208-N0003	2,380.00	S.Y.	Geotextile Filter Fabric	\$2.25	\$5,355.00	\$1.25	\$2,975.00	\$6.00	\$14,280.00	\$5.00	\$11,900.00	\$3.00	\$7,140.00
27	208-N0009	4.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$100.00	\$400.00	\$1,000.00	\$4,000.00	\$1,400.00	\$5,600.00	\$1,500.00	\$6,000.00	\$1,300.00	\$5,200.00
28	213-0001	4,780.00	Ton	Disposal of Acid Producing Soil	\$15.00	\$71,700.00	\$0.01	\$47.80	\$1.00	\$4,780.00	\$55.00	\$262,900.00	\$42.00	\$200,760.00
29	213-0002	44,193.00	Ton	Disposal of Regulated Material	\$14.00	\$618,702.00	\$0.01	\$441.93	\$1.00	\$44,193.00	\$10.00	\$441,930.00	\$44.00	\$1,944,492.00
30	299-N0001		1.00 L.S.	Dewatering	\$50,000.00	\$50,000.00	\$370,000.00	\$370,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$1,000.00	\$1,000.00
31	301-0001	4,903.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$24.00	\$117,672.00	\$40.00	\$196,120.00	\$14.50	\$71,093.50	\$16.00	\$78,448.00	\$42.00	\$205,926.00
32	301-0002	9,141.00	S.Y.	Aggregate Base Course, 6in Thick	\$19.00	\$173,679.00	\$25.00	\$228,525.00	\$14.50	\$132,544.50	\$7.00	\$63,987.00	\$24.00	\$219,384.00
33	301-0004	710.00	C.Y.	Coarse Aggregate, Size No. 57	\$160.00	\$113,600.00	\$135.00	\$95,850.00	\$100.00	\$71,000.00	\$150.00	\$106,500.00	\$85.00	\$60,350.00
34	301-N0002	104.00	S.Y.	Aggregate Base Course, 8 in Thick	\$46.00	\$4,784.00	\$50.00	\$5,200.00	\$30.50	\$3,172.00	\$150.00	\$15,600.00	\$94.00	\$9,776.00
35	302-0001	903.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$315.00	\$284,445.00	\$260.00	\$234,780.00	\$120.00	\$108,360.00	\$215.00	\$194,145.00	\$208.00	\$187,824.00
36	302-0002	12,596.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$150.00	\$1,889,400.00	\$125.00	\$1,574,500.00	\$120.00	\$1,511,520.00	\$174.00	\$2,191,704.00	\$162.00	\$2,040,552.00
37	302-0004	4,741.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$145.00	\$687,445.00	\$130.00	\$616,330.00	\$110.00	\$521,510.00	\$144.00	\$682,704.00	\$188.00	\$891,308.00
38	302-0062	2,200.00	S.Y.	Membrane Waterproofing	\$35.00	\$77,000.00	\$22.50	\$49,500.00	\$42.50	\$93,500.00	\$24.00	\$52,800.00	\$35.00	\$77,000.00
39	302-0063	78,700.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00
40	302-0065	5,000.00	L.F.	Cleaning Inside Shoulders	\$0.75	\$3,750.00	\$2.00	\$10,000.00	\$5.00	\$25,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
41	302-0066	10,880.00	L.F.	Cleaning Outside Shoulders	\$0.75	\$8,160.00	\$2.00	\$21,760.00	\$5.00	\$54,400.00	\$1.00	\$10,880.00	\$1.00	\$10,880.00
42	302-0070	126.00	L.F.	Crack Spanning Membrane	\$30.00	\$3,780.00	\$83.00	\$10,458.00	\$8.00	\$1,008.00	\$20.00	\$2,520.00	\$12.00	\$1,512.00
43	302-0071	41,495.00	L.F.	Polymerized Joint Adhesive	\$9.25	\$383,828.75	\$1.00	\$41,495.00	\$2.00	\$82,990.00	\$0.60	\$24,897.00	\$9.00	\$373,455.00
44	302-N0007	5,101.00	GAL	Trackless Tack Coat	\$12.50	\$63,762.50	\$7.00	\$35,707.00	\$5.00	\$25,505.00	\$5.00	\$25,505.00	\$14.00	\$71,414.00
45	303-0001	1,775.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$38.00	\$67,450.00	\$47.00	\$83,425.00	\$40.00	\$71,000.00	\$52.00	\$92,300.00	\$90.00	\$159,750.00
46	303-N0001	7,550.00	S.Y.	Shoulder Reconstruction	\$74.00	\$558,700.00	\$59.00	\$445,450.00	\$48.00	\$362,400.00	\$130.00	\$981,500.00	\$86.00	\$649,300.00
47	304-0002	383.00	S.Y.	Bridge Approach Slab	\$925.00	\$354,275.00	\$410.00	\$157,030.00	\$760.00	\$291,080.00	\$800.00	\$306,400.00	\$370.00	\$141,710.00
48	305-0003	39,500.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$9.00	\$355,500.00	\$3.50	\$138,250.00	\$7.00	\$276,500.00	\$11.00	\$434,500.00	\$9.00	\$355,500.00
49	305-0007	34,001.00	S.Y.	Pavement Removal, 2In Depth	\$7.00	\$238,007.00	\$4.50	\$153,004.50	\$7.00	\$238,007.00	\$7.00	\$238,007.00	\$7.00	\$238,007.00
50	305-N0001	6,170.00	L.F.	Remove Existing Rumble Strip	\$20.00	\$123,400.00	\$10.00	\$61,700.00	\$23.00	\$141,910.00	\$8.00	\$49,360.00	\$21.50	\$132,655.00
51	306-0001	23,336.00	L.F.	Milled Rumble Strip	\$0.90	\$21,002.40	\$0.60	\$14,001.60	\$0.50	\$11,668.00	\$3.00	\$70,008.00	\$3.25	\$75,842.00
52	401-0004	175,700.00	LB	Reinforcement Steel, Galvanized	\$2.50	\$439,250.00	\$2.40	\$421,680.00	\$2.50	\$439,250.00	\$3.00	\$527,100.00	\$2.50	\$439,250.00
53	401-0011	1,130.00	C.Y.	Concrete In Substructure Above Footings	\$650.00	\$734,500.00	\$1,350.00	\$1,525,500.00	\$1,430.00	\$1,615,900.00	\$1,400.00	\$1,582,000.00	\$1,075.00	\$1,214,750.00
54	401-0014	93.00	C.Y.	Concrete in Piers Above Footings	\$1,500.00	\$139,500.00	\$2,226.00	\$207,018.00	\$2,750.00	\$255,750.00	\$3,000.00	\$279,000.00	\$2,600.00	\$241,800.00
55	401-0032	525.00	C.Y.	Concrete In Footings	\$500.00	\$262,500.00	\$685.00	\$359,625.00	\$960.00	\$504,000.00	\$900.00	\$472,500.00	\$740.00	\$388,500.00
56	401-0066	1,085.00	LB	Reinforcement Steel	\$1.65	\$1,790.25	\$1.75	\$1,898.75	\$2.50	\$2,712.50	\$2.00	\$2,170.00	\$2.00	\$2,170.00
57	401-0067	222,074.00	LB	Reinforcement Steel, Epoxy Coated	\$1.75	\$388,629.50	\$1.90	\$421,940.60	\$2.00	\$444,148.00	\$2.00	\$444,148.00	\$2.15	\$477,459.10
58	401-0068	140.00	L.F.	Strip Seal Expansion Joints	\$975.00	\$136,500.00	\$735.00	\$102,900.00	\$1,190.00	\$166,600.00	\$1,200.00	\$168,000.00	\$965.00	\$135,100.00
59	401-0070	17,008.00	S.F.	Concrete Penetrating Sealer Treatment	\$3.00	\$51,024.00	\$2.80	\$47,622.40	\$3.00	\$51,024.00	\$2.00	\$34,016.00	\$2.75	\$46,772.00

BaseLine Item Detail						South State, Inc.		Richard E. Pierson Construction Co., Inc.		PKF-Mark III, Inc.		Joseph M. Sanzari, Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	
60	401-0071	15.00	Each	Concrete Core Sampling	\$600.00	\$9,000.00	\$876.00	\$13,140.00	\$940.00	\$14,100.00	\$400.00	\$6,000.00	\$330.00	\$4,950.00	
61	401-0072	940.00	S.Y.	Sawcut Grooved Deck Surface	\$20.00	\$18,800.00	\$36.00	\$33,840.00	\$35.00	\$32,900.00	\$59.00	\$55,460.00	\$43.00	\$40,420.00	
62	401-N0010	92,600.00	LB	Reinforcement Steel, Stainless Steel	\$3.75	\$347,250.00	\$3.90	\$361,140.00	\$4.50	\$416,700.00	\$4.00	\$370,400.00	\$4.75	\$439,850.00	
63	403-0001	14,173.00	Each	Shear Connectors	\$8.00	\$113,384.00	\$7.10	\$100,628.30	\$7.00	\$99,211.00	\$9.00	\$127,557.00	\$8.00	\$113,384.00	
64	403-N0004	1.00	L.S.	Structural Steel Structure No. 2	\$2,075,000.00	\$2,075,000.00	\$1,150,000.00	\$1,150,000.00	\$1,252,000.00	\$1,252,000.00	\$1,250,000.00	\$1,250,000.00	\$3,806,271.35	\$3,806,271.35	
65	403-N0006	1.00	L.S.	Structural Steel Structure No. 1	\$2,075,000.00	\$2,075,000.00	\$1,300,000.00	\$1,300,000.00	\$1,252,000.00	\$1,252,000.00	\$1,250,000.00	\$1,250,000.00	\$4,125,000.00	\$4,125,000.00	
66	405-0002	1.00	L.S.	Furnishing Equipment for Driving Piles	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$726,800.00	\$726,800.00	\$150,000.00	\$150,000.00	\$1,650,000.00	\$1,650,000.00	
67	405-N0006	11,820.00	L.F.	Furnishing Concrete Filled 16 In Steel Pipe Piles	\$75.00	\$886,500.00	\$118.00	\$1,394,760.00	\$80.00	\$945,600.00	\$100.00	\$1,182,000.00	\$73.00	\$862,860.00	
68	405-N0007	11,030.00	L.F.	Driving Concrete Filled 16 In Steel Pipe Piles	\$75.00	\$827,250.00	\$55.00	\$606,650.00	\$70.00	\$772,100.00	\$40.00	\$441,200.00	\$41.00	\$452,230.00	
69	405-N0008	1,060.00	L.F.	Concrete Filled 16 In Steel Pipe Test Piles	\$75.00	\$79,500.00	\$109.00	\$115,540.00	\$78.00	\$82,680.00	\$200.00	\$212,000.00	\$186.00	\$197,160.00	
70	405-N0009	118.00	Each	Splices for Concrete Filled 16 In Steel Pipe Piles	\$1.00	\$118.00	\$0.01	\$1.18	\$980.00	\$115,640.00	\$1,900.00	\$224,200.00	\$10.00	\$1,180.00	
71	405-0091	28.00	Each	Dynamic Pile Load Tests	\$3,000.00	\$84,000.00	\$756.00	\$21,168.00	\$3,380.00	\$94,640.00	\$1,800.00	\$50,400.00	\$2,500.00	\$70,000.00	
72	406-N0100	78.00	LB	Aluminum Posts for Concrete Median Barrier Mounted Signs	\$120.00	\$9,360.00	\$239.00	\$18,642.00	\$150.00	\$11,700.00	\$52.00	\$4,056.00	\$137.00	\$10,686.00	
73	408-0007	10.00	Each	Laminated Elastomeric Bearings, 12in x 16in, Guided	\$3,000.00	\$30,000.00	\$3,685.00	\$36,850.00	\$5,510.00	\$55,100.00	\$6,000.00	\$60,000.00	\$6,525.00	\$65,250.00	
74	408-0010	10.00	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$3,000.00	\$30,000.00	\$3,961.00	\$39,610.00	\$5,510.00	\$55,100.00	\$6,000.00	\$60,000.00	\$6,250.00	\$62,500.00	
75	408-0039	5.00	Each	Laminated Elastomeric Bearing, 10in x 16in, Fixed	\$3,000.00	\$15,000.00	\$4,747.00	\$23,735.00	\$5,270.00	\$26,350.00	\$6,000.00	\$30,000.00	\$6,100.00	\$30,500.00	
76	408-0112	5.00	Each	Laminated Elastomeric Bearing, 16in x 16in, Fixed	\$4,000.00	\$20,000.00	\$3,536.00	\$17,680.00	\$5,270.00	\$26,350.00	\$6,000.00	\$30,000.00	\$7,325.00	\$36,625.00	
77	410-0001	670.00	S.Y.	Damp-proofing	\$65.00	\$43,550.00	\$25.00	\$16,750.00	\$40.00	\$26,800.00	\$35.00	\$23,450.00	\$246.00	\$164,820.00	
78	411-N0001	1,206.00	S.F.	Painting Existing Steelwork	\$40.00	\$48,240.00	\$242.00	\$291,852.00	\$100.00	\$120,600.00	\$100.00	\$120,600.00	\$45.00	\$54,270.00	
79	412-N0003	14.00	Each	Weld Existing Inlet Grate	\$400.00	\$5,600.00	\$1,670.00	\$23,380.00	\$1,200.00	\$16,800.00	\$784.00	\$10,976.00	\$2,870.00	\$40,180.00	
80	415-0001	7,980.00	S.F.	Temporary Sheeting	\$1.00	\$7,980.00	\$0.01	\$79.80	\$1.00	\$7,980.00	\$25.00	\$199,500.00	\$40.00	\$319,200.00	
81	415-0002	2,320.00	S.F.	Temporary Sheeting to Remain in Place	\$100.00	\$232,000.00	\$0.01	\$23.20	\$130.00	\$301,600.00	\$30.00	\$69,600.00	\$60.00	\$139,200.00	
82	417-0004	220.00	S.Y.	Concrete Deck Replacement	\$275.00	\$60,500.00	\$256.00	\$56,320.00	\$2,000.00	\$440,000.00	\$1,400.00	\$308,000.00	\$1,250.00	\$275,000.00	
83	417-0005	765.00	S.Y.	Concrete Deck Replacement With Catches	\$1,250.00	\$956,250.00	\$1,240.00	\$948,600.00	\$2,000.00	\$1,530,000.00	\$1,750.00	\$1,338,750.00	\$1,250.00	\$956,250.00	
84	417-0008	20.00	Each	Reinforcement Bar Coupler	\$50.00	\$1,000.00	\$58.00	\$1,160.00	\$39.00	\$780.00	\$70.00	\$1,400.00	\$95.00	\$1,900.00	
85	417-0009	2,750.00	S.Y.	Removal of Existing Surfacing	\$16.00	\$44,000.00	\$27.00	\$74,250.00	\$6.50	\$17,875.00	\$110.00	\$302,500.00	\$64.00	\$176,000.00	
86	417-0016	1,369.00	S.F.	Spall Repair, Type 5	\$175.00	\$239,575.00	\$365.00	\$499,685.00	\$440.00	\$602,360.00	\$75.00	\$102,675.00	\$220.00	\$301,180.00	
87	417-0022	575.00	L.F.	Joint Seal Replacement	\$125.00	\$71,875.00	\$85.00	\$48,875.00	\$35.00	\$20,125.00	\$300.00	\$172,500.00	\$105.00	\$60,375.00	
88	417-0036	80.00	L.F.	Joint Reconstruction, Type FJ	\$165.00	\$13,200.00	\$10.00	\$800.00	\$150.00	\$12,000.00	\$125.00	\$10,000.00	\$200.00	\$16,000.00	
89	417-0084	625.00	L.F.	Parapet Reconstruction Location No. 1	\$670.00	\$418,750.00	\$535.00	\$334,375.00	\$310.00	\$193,750.00	\$1,100.00	\$687,500.00	\$1,025.00	\$640,625.00	
90	417-0089	135.00	L.F.	Parapet Reconstruction, Location No. 2	\$800.00	\$108,000.00	\$675.00	\$91,125.00	\$390.00	\$52,650.00	\$1,000.00	\$135,000.00	\$945.00	\$127,575.00	
91	417-N0001	760.00	L.F.	Furnishing, Installation and Removal of Temporary Shielding	\$360.00	\$273,600.00	\$408.00	\$310,080.00	\$88.00	\$66,880.00	\$800.00	\$608,000.00	\$790.00	\$600,400.00	
92	418-0001	185.00	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$500.00	\$92,500.00	\$597.00	\$110,445.00	\$400.00	\$74,000.00	\$300.00	\$55,500.00	\$385.00	\$71,225.00	
93	418-0008	1.00	Each	Repair of Structural Steel, Type E	\$16,000.00	\$16,000.00	\$9,710.00	\$9,710.00	\$6,770.00	\$6,770.00	\$10,000.00	\$10,000.00	\$18,200.00	\$18,200.00	
94	418-0009	1.00	Each	Repair of Structural Steel, Type F	\$16,000.00	\$16,000.00	\$9,440.00	\$9,440.00	\$6,510.00	\$6,510.00	\$7,500.00	\$7,500.00	\$17,885.00	\$17,885.00	
95	418-0010	1.00	Each	Repair of Structural Steel, Type G	\$26,000.00	\$26,000.00	\$20,685.00	\$20,685.00	\$16,800.00	\$16,800.00	\$18,000.00	\$18,000.00	\$29,600.00	\$29,600.00	
96	418-0011	85.00	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$500.00	\$42,500.00	\$827.00	\$70,295.00	\$420.00	\$35,700.00	\$457.00	\$38,845.00	\$430.00	\$36,550.00	
97	418-0012	1.00	Each	Repair of Structural Steel, Type H	\$23,000.00	\$23,000.00	\$17,316.00	\$17,316.00	\$14,000.00	\$14,000.00	\$16,000.00	\$16,000.00	\$26,400.00	\$26,400.00	
98	418-0024	475.00	S.F.	Substructure Waterproofing	\$60.00	\$28,500.00	\$67.00	\$31,825.00	\$14.50	\$6,887.50	\$80.00	\$38,000.00	\$17.50	\$8,312.50	
99	418-0025	2,230.00	S.F.	Substructure Membrane Waterproofing	\$23.00	\$51,290.00	\$22.00	\$49,060.00	\$22.50	\$50,175.00	\$80.00	\$178,400.00	\$20.50	\$45,715.00	
100	418-0028	6.00	Each	Reconstruct Bearing Area	\$16,000.00	\$96,000.00	\$17,800.00	\$106,800.00	\$14,900.00	\$89,400.00	\$17,000.00	\$102,000.00	\$29,100.00	\$174,600.00	
101	418-0029	26.00	Each	Repair Bearing	\$19,000.00	\$494,000.00	\$16,930.00	\$440,180.00	\$12,800.00	\$332,800.00	\$17,000.00	\$442,000.00	\$17,800.00	\$462,800.00	
102	427-N0001	4,400.00	S.F.	Prefabricated Modular Walls, Location No. 1	\$205.00	\$902,000.00	\$225.00	\$990,000.00	\$260.00	\$1,144,000.00	\$115.00	\$506,000.00	\$176.00	\$774,400.00	
103	427-N0002	3,439.00	S.F.	Prefabricated Modular Walls, Location No. 2	\$240.00	\$825,360.00	\$275.00	\$945,725.00	\$260.00	\$894,140.00	\$135.00	\$464,265.00	\$200.00	\$687,800.00	
104	428-0001	367.00	C.Y.	Concrete in Deck, HPC	\$2,100.00	\$770,700.00	\$2,165.00	\$794,555.00	\$3,180.00	\$1,167,060.00	\$2,750.00	\$1,009,250.00	\$675.00	\$247,725.00	
105	428-0003	24.00	C.Y.	Concrete in Headblock, HPC	\$2,400.00	\$57,600.00	\$3,117.00	\$74,808.00	\$2,890.00	\$69,360.00	\$1,500.00	\$36,000.00	\$2,050.00	\$49,200.00	
106	428-0004	153.00	C.Y.	Concrete in Parapet, HPC	\$2,400.00	\$367,200.00	\$2,000.00	\$306,000.00	\$1,940.00	\$296,820.00	\$3,500.00	\$535,500.00	\$2,200.00	\$336,600.00	
107	501-0001	744.00	L.F.	8-Inch Pipe Underdrain	\$50.00	\$37,200.00	\$77.00	\$57,288.00	\$130.00	\$96,720.00	\$65.00	\$48,360.00	\$60.00	\$44,640.00	
108	501-0003	1,551.00	L.F.	8-Inch Combination Underdrain	\$50.00	\$77,550.00	\$60.00	\$93,060.00	\$140.00	\$217,140.00	\$70.00	\$108,570.00	\$60.00	\$93,060.00	
109	502-0005	2,203.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$120.00	\$264,360.00	\$95.00	\$209,285.00	\$120.00	\$264,360.00	\$250.00	\$550,750.00	\$112.00	\$246,736.00	
110	502-0006	293.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$125.00	\$36,625.00	\$100.00	\$29,300.00	\$120.00	\$35,160.00	\$170.00	\$49,810.00	\$96.00	\$28,128.00	
111	502-0010	100.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$155.00	\$15,500.00	\$115.00	\$11,500.00	\$130.00	\$13,000.00	\$300.00	\$30,000.00	\$113.00	\$11,300.00	
112	502-0015	130.00	L.F.	24 In Reinforced Concrete Pipe, Class V	\$165.00	\$21,450.00	\$140.00	\$18,200.00	\$140.00	\$18,200.00	\$380.00	\$49,400.00	\$156.00	\$20,280.00	
113	502-0017	2.00	Each	18-inch Reinforced Concrete Flared End Section	\$1,000.00	\$2,000.00	\$3,095.00	\$6,190.00	\$4,000.00	\$8,000.00	\$8,000.00	\$16,000.00	\$2,350.00	\$4,700.00	
114	502-0025	4.00	Each	15-inch Reinforced Concrete Flared End Section	\$2,500.00	\$10,000.00	\$3,000.00	\$12,000.00	\$3,890.00	\$15,560.00	\$7,000.00	\$28,000.00	\$2,200.00	\$8,800.00	
115	502-0037	24.00	L.F.	12 in Reinforced Concrete Pipe, Class III	\$120.00	\$2,880.00	\$120.00	\$2,880.00	\$140.00	\$3,360.00	\$700.00	\$16,800.00	\$120.00	\$2,880.00	
116	502-0050	238.00	L.F.	15 in Reinforced Concrete Pipe, Class IV	\$135.00	\$32,130.00	\$100.00	\$23,800.00	\$29.00	\$6,902.00	\$250.00	\$59,500.00	\$118.00	\$28,084.00	
117	502-0052	165.00	L.F.	18 in Reinforced Concrete Pipe, Class IV	\$140.00	\$23,100.00	\$105.00	\$17,325.00	\$120.00	\$19,800.00	\$300.00	\$49,500.00	\$136.00	\$22,440.00	
118	502-N0039	86.00	L.F.	14in x 23in Reinforced Concrete Elliptical Pipe, Class IV	\$165.00	\$14,190.00	\$165.00	\$14,190.00	\$200.00	\$17,200.00	\$325.00	\$27,950.00	\$150.00	\$12,900.00	

</

BaseLine Item Detail					South State, Inc.		Richard E. Pierson Construction Co., Inc.		PKF-Mark III, Inc.		Joseph M. Sanzari, Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	503-0001	33.00	Each	Inlet, Type D3	\$7,700.00	\$254,100.00	\$5,630.00	\$185,790.00	\$10,500.00	\$346,500.00	\$15,000.00	\$495,000.00	\$8,800.00	\$290,400.00
120	503-0003	5.00	Each	Inlet, Type D2	\$8,000.00	\$40,000.00	\$5,285.00	\$26,425.00	\$10,200.00	\$51,000.00	\$14,000.00	\$70,000.00	\$8,650.00	\$43,250.00
121	503-0009	8.00	Each	Reconstructed Inlet, Type D1, Using Existing Grate and Frame	\$2,400.00	\$19,200.00	\$1,300.00	\$10,400.00	\$7,700.00	\$61,600.00	\$10,000.00	\$80,000.00	\$3,000.00	\$24,000.00
122	503-0011	1.00	Each	Manhole, Type P-1	\$7,800.00	\$7,800.00	\$6,100.00	\$6,100.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$7,325.00	\$7,325.00
123	503-0293	8.00	Each	Reset Frames	\$2,400.00	\$19,200.00	\$645.00	\$5,160.00	\$1,600.00	\$12,800.00	\$3,000.00	\$24,000.00	\$1,650.00	\$13,200.00
124	503-N0004	2.00	Each	Reconstruct Inlet, Using Existing Frame, 0ft To 0.5ft Depth	\$2,400.00	\$4,800.00	\$2,440.00	\$4,880.00	\$7,650.00	\$15,300.00	\$10,000.00	\$20,000.00	\$3,000.00	\$6,000.00
125	503-N0026	4.00	Each	Outlet Control Structure	\$16,500.00	\$66,000.00	\$11,365.00	\$45,460.00	\$15,000.00	\$60,000.00	\$25,000.00	\$100,000.00	\$18,550.00	\$74,200.00
126	504-0011	34.00	C.Y.	Incidental Concrete	\$200.00	\$6,800.00	\$1,300.00	\$44,200.00	\$700.00	\$23,800.00	\$3,000.00	\$102,000.00	\$1,600.00	\$54,400.00
127	505-0001	430.00	L.F.	Asphalt Concrete Lip Curb	\$20.00	\$8,600.00	\$25.00	\$10,750.00	\$65.00	\$27,950.00	\$75.00	\$32,250.00	\$28.50	\$12,255.00
128	506-0001	3,853.00	L.F.	Concrete Curb, Type A	\$50.00	\$192,650.00	\$52.00	\$200,356.00	\$45.00	\$173,385.00	\$75.00	\$288,975.00	\$58.00	\$223,474.00
129	506-0012	148.00	L.F.	Drop Curb	\$50.00	\$7,400.00	\$52.00	\$7,696.00	\$45.00	\$6,660.00	\$80.00	\$11,840.00	\$60.00	\$8,880.00
130	508-0001	1,492.00	L.F.	Concrete Median Barrier, Roadway.	\$570.00	\$850,440.00	\$250.00	\$373,000.00	\$250.00	\$373,000.00	\$150.00	\$223,800.00	\$274.00	\$408,808.00
131	508-0003	348.00	L.F.	Concrete Median Barrier, Protection	\$570.00	\$198,360.00	\$570.00	\$198,360.00	\$340.00	\$118,320.00	\$262.00	\$91,176.00	\$405.00	\$140,940.00
132	508-0007	374.00	L.F.	Concrete Median Barrier Removal, Roadway	\$90.00	\$33,660.00	\$240.00	\$89,760.00	\$46.50	\$17,391.00	\$250.00	\$93,500.00	\$118.00	\$44,132.00
133	509-0001	76.00	S.F.	Sign Panels	\$30.00	\$2,280.00	\$31.00	\$2,356.00	\$50.00	\$3,800.00	\$68.00	\$5,168.00	\$34.00	\$2,584.00
134	509-0004	28.00	Each	Remove Signs	\$150.00	\$4,200.00	\$225.00	\$6,300.00	\$100.00	\$2,800.00	\$190.00	\$5,320.00	\$170.00	\$4,760.00
135	509-0008	164.00	L.F.	Timber Posts	\$90.00	\$14,760.00	\$92.00	\$15,088.00	\$200.00	\$32,800.00	\$190.00	\$31,160.00	\$102.00	\$16,728.00
136	510-0001	4,615.00	L.F.	Beam Guide Rail	\$31.00	\$143,065.00	\$37.00	\$170,755.00	\$35.00	\$161,525.00	\$39.00	\$179,985.00	\$41.00	\$189,215.00
137	510-0008	50.00	L.F.	Reset Beam Guide Rail	\$20.00	\$1,000.00	\$26.00	\$1,300.00	\$50.00	\$2,500.00	\$20.00	\$1,000.00	\$28.50	\$1,425.00
138	510-0011	3.00	Each	Beam Guide Rail Anchorage	\$1,350.00	\$4,050.00	\$2,320.00	\$6,960.00	\$1,500.00	\$4,500.00	\$1,680.00	\$5,040.00	\$2,560.00	\$7,680.00
139	510-0014	12.00	Each	Parapet Connection, Type A	\$4,200.00	\$50,400.00	\$4,640.00	\$55,680.00	\$4,950.00	\$59,400.00	\$4,750.00	\$57,000.00	\$5,125.00	\$61,500.00
140	510-0015	3.00	Each	Parapet Connection, Type B	\$750.00	\$2,250.00	\$2,060.00	\$6,180.00	\$750.00	\$2,250.00	\$1,180.00	\$3,540.00	\$2,275.00	\$6,825.00
141	510-0018	7.00	Each	Tangent Guide Rail Terminal	\$3,900.00	\$27,300.00	\$4,020.00	\$28,140.00	\$4,500.00	\$31,500.00	\$4,050.00	\$28,350.00	\$4,440.00	\$31,080.00
142	510-0031	628.00	L.F.	Removal of Beam Guide Rail	\$1.00	\$628.00	\$4.00	\$2,512.00	\$3.00	\$1,884.00	\$1.00	\$628.00	\$4.50	\$2,826.00
143	511-0006	4,590.00	L.F.	Chain Link Fence, Type II, 72in High	\$43.00	\$197,370.00	\$52.00	\$238,680.00	\$44.00	\$201,960.00	\$62.00	\$284,580.00	\$56.00	\$257,040.00
144	511-0017	1.00	Each	Vehicular Gate, Type II, 72 in High, 24 Ft Wide	\$4,000.00	\$4,000.00	\$3,610.00	\$3,610.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
145	512-0001	8.00	Each	Concrete Monuments	\$1,800.00	\$14,400.00	\$1,900.00	\$15,200.00	\$1,500.00	\$12,000.00	\$5,000.00	\$40,000.00	\$285.00	\$2,280.00
146	515-0001	22.00	Each	Delineator, Type CA-R	\$200.00	\$4,400.00	\$400.00	\$8,800.00	\$200.00	\$4,400.00	\$110.00	\$2,420.00	\$131.00	\$2,882.00
147	515-0002	6.00	Each	Delineator, Type CA-Y	\$175.00	\$1,050.00	\$400.00	\$2,400.00	\$200.00	\$1,200.00	\$110.00	\$660.00	\$131.00	\$786.00
148	515-0003	6.00	Each	Delineator, Type PA-W	\$175.00	\$1,050.00	\$400.00	\$2,400.00	\$200.00	\$1,200.00	\$155.00	\$930.00	\$131.00	\$786.00
149	515-0004	4.00	Each	Delineator, Type CA-W	\$175.00	\$700.00	\$400.00	\$1,600.00	\$200.00	\$800.00	\$110.00	\$440.00	\$131.00	\$524.00
150	515-0005	8.00	Each	Delineator, Type GA-Y	\$175.00	\$1,400.00	\$265.00	\$2,120.00	\$200.00	\$1,600.00	\$110.00	\$880.00	\$16.00	\$128.00
151	515-0007	103.00	Each	Delineator, Type GA-W	\$175.00	\$18,025.00	\$265.00	\$27,295.00	\$200.00	\$20,600.00	\$110.00	\$11,330.00	\$16.00	\$1,648.00
152	516-0002	34,442.00	L.F.	Diamond Grinding	\$1.20	\$41,330.40	\$1.00	\$34,442.00	\$1.00	\$34,442.00	\$2.00	\$68,884.00	\$1.50	\$51,663.00
153	516-0005	47,655.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.70	\$33,358.50	\$1.00	\$47,655.00	\$0.70	\$33,358.50	\$1.00	\$47,655.00	\$0.80	\$38,124.00
154	516-0007	23,125.00	L.F.	Temporary Pavement Striping	\$0.40	\$9,250.00	\$1.00	\$23,125.00	\$0.40	\$9,250.00	\$1.00	\$23,125.00	\$0.45	\$10,406.25
155	516-0015	30,038.00	L.F.	Traffic Stripes, Thermoplastic	\$1.25	\$37,547.50	\$1.30	\$39,049.40	\$1.50	\$45,057.00	\$2.00	\$60,076.00	\$1.35	\$40,551.30
156	516-0016	4,278.00	L.F.	Traffic Stripes, Permanent Tape	\$6.50	\$27,807.00	\$6.70	\$28,662.60	\$6.50	\$27,807.00	\$7.00	\$29,946.00	\$7.25	\$31,015.50
157	516-N0023	1,034.00	L.F.	Contrast Traffic Stripes, Permanent Tape	\$10.00	\$10,340.00	\$10.00	\$10,340.00	\$9.50	\$9,823.00	\$8.00	\$8,272.00	\$10.50	\$10,857.00
158	516-N0024	50,316.00	L.F.	Traffic Stripes, Epoxy Resin	\$0.75	\$37,737.00	\$1.00	\$50,316.00	\$0.75	\$37,737.00	\$1.00	\$50,316.00	\$0.80	\$40,252.80
159	517-0005	1.00	L.S.	Furnish Field Office, Type E	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00	\$95,000.00	\$95,000.00	\$180,000.00	\$180,000.00	\$70,850.00	\$70,850.00
160	517-0011	42.00	Mnth	Maintain Field Office, Type E	\$4,500.00	\$189,000.00	\$5,800.00	\$243,600.00	\$4,010.00	\$168,420.00	\$5,000.00	\$210,000.00	\$3,815.00	\$160,230.00
161	517-0013	125,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
162	522-0001	14.00	Each	Test Pits	\$1,000.00	\$14,000.00	\$1,140.00	\$15,960.00	\$1,720.00	\$24,080.00	\$2,000.00	\$28,000.00	\$800.00	\$11,200.00
163	523-0003	370.00	L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$10.00	\$3,700.00	\$12.00	\$4,440.00	\$22.00	\$8,140.00	\$50.00	\$18,500.00	\$29.00	\$10,730.00
164	525-0001	2.00	Each	Mile Marker, Type MC	\$300.00	\$600.00	\$260.00	\$520.00	\$300.00	\$600.00	\$155.00	\$310.00	\$260.00	\$520.00
165	525-0005	8.00	Each	Mile Marker, Type RP	\$300.00	\$2,400.00	\$260.00	\$2,080.00	\$300.00	\$2,400.00	\$195.00	\$1,560.00	\$260.00	\$2,080.00
166	529-0001	46,359.00	C.Y.	Lightweight Fill	\$140.00	\$6,490,260.00	\$170.00	\$7,881,030.00	\$180.00	\$8,344,620.00	\$150.00	\$6,953,850.00	\$165.00	\$7,649,235.00
167	530-N0001	20.00	Each	Removal of Raised Pavement Markers	\$50.00	\$1,000.00	\$60.00	\$1,200.00	\$100.00	\$2,000.00	\$5.00	\$100.00	\$52.00	\$1,040.00
168	531-0001	60,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
169	532-0001	500,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
170	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$25,000.00	\$25,000.00	\$3,585.00	\$3,585.00	\$10,100.00	\$10,100.00	\$50,000.00	\$50,000.00	\$4,200.00	\$4,200.00
171	599-N0002	1,028.00	S.Y.	Micro-Milling Deck Surface	\$50.00	\$51,400.00	\$35.00	\$35,980.00	\$49.50	\$50,886.00	\$54.00	\$55,512.00	\$44.00	\$45,232.00
172	599-N0050	996.00	C.Y.	Clay Liner	\$84.00	\$83,664.00	\$70.00	\$69,720.00	\$98.00	\$97,608.00	\$300.00	\$298,800.00	\$70.00	\$69,720.00
173	599-N0051	592.00	C.Y.	Sand Blanket	\$75.00	\$44,400.00	\$45.00	\$26,640.00	\$100.00	\$59,200.00	\$80.00	\$47,360.00	\$41.50	\$24,568.00
174	599-N0052	5,924.00	C.Y.	Basin Sand Layer	\$40.00	\$236,960.00	\$45.00	\$266,580.00	\$88.00	\$521,312.00	\$70.00	\$414,680.00	\$66.50	\$393,946.00
175	599-N0053	6.00	Each	Inlet, Type D3 Modified	\$10,000.00	\$60,000.00	\$7,070.00	\$42,420.00	\$12,800.00	\$76,800.00	\$15,000.00	\$90,000.00	\$7,450.00	\$44,700.00
176	601-0005	240	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$70.00	\$16,800.00	\$70.00	\$16,800.00	\$46.50	\$11,160.00	\$80.00	\$19,200.00	\$55.00	\$13,200.00
177	601-0015	8	Each	Junction Box, Type C	\$6,000.00	\$48,000.00	\$6,085.00	\$48,680.00	\$7,320.00	\$58,560.00	\$7,600.00	\$60,800.00	\$4,850.00	\$38,800.00

BaseLine Item Detail					South State, Inc.		Richard E. Pierson Construction Co., Inc.		PKF-Mark III, Inc.		Joseph M. Sanzari, Inc.		Conti Civil, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
178	601-0022		4 Each	Junction Box, Type D	\$4,000.00	\$16,000.00	\$3,150.00	\$12,600.00	\$5,890.00	\$23,560.00	\$1,520.00	\$6,080.00	\$2,745.00	\$10,980.00
179	601-N0050		3231 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$20.00	\$64,620.00	\$20.00	\$64,620.00	\$33.50	\$108,238.50	\$20.00	\$64,620.00	\$21.00	\$67,851.00
180	703-0001		51921 S.Y.	Topsoil	\$4.00	\$207,684.00	\$5.00	\$259,605.00	\$5.00	\$259,605.00	\$6.00	\$311,526.00	\$4.25	\$220,664.25
181	704-0001		48484 S.Y.	Seeding, Type A	\$1.50	\$72,726.00	\$1.50	\$72,726.00	\$2.00	\$96,968.00	\$2.00	\$96,968.00	\$1.60	\$77,574.40
182	704-0002		37198 S.Y.	Seeding, Type B	\$1.50	\$55,797.00	\$1.50	\$55,797.00	\$2.00	\$74,396.00	\$2.00	\$74,396.00	\$1.60	\$59,516.80
183	706-0001		12143 S.Y.	Permanent Soil Stabilization Matting	\$5.00	\$60,715.00	\$5.00	\$60,715.00	\$5.50	\$66,786.50	\$6.00	\$72,858.00	\$5.25	\$63,750.75
184	706-0002		12143 S.Y.	Temporary Soil Stabilization Matting	\$5.00	\$60,715.00	\$5.00	\$60,715.00	\$4.00	\$48,572.00	\$6.00	\$72,858.00	\$5.00	\$60,715.00
185	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$1,000,000.00	\$1,000,000.00	\$600,000.00	\$600,000.00	\$510,800.00	\$510,800.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00
186	801-0007		3680 M.H.	Traffic Protection Patrol, Part-Time	\$1.00	\$3,680.00	\$200.00	\$736,000.00	\$150.00	\$552,000.00	\$112.00	\$412,160.00	\$25.00	\$92,000.00
187	801-0005		500 L.F.	Modular Glare Screen System	\$50.00	\$25,000.00	\$55.00	\$27,500.00	\$34.00	\$17,000.00	\$30.00	\$15,000.00	\$45.00	\$22,500.00
188	801-0008		100 M.H.	Flaggers	\$150.00	\$15,000.00	\$200.00	\$20,000.00	\$120.00	\$12,000.00	\$135.00	\$13,500.00	\$170.00	\$17,000.00
189	801-0009		8 Each	Furnishing Portable Variable Message Sign	\$100.00	\$800.00	\$15,000.00	\$120,000.00	\$16,100.00	\$128,800.00	\$14,000.00	\$112,000.00	\$10,500.00	\$84,000.00
190	801-0013		8 Each	Furnishing Truck with Mounted Attenuator	\$100.00	\$800.00	\$46,000.00	\$368,000.00	\$74,700.00	\$597,600.00	\$25,000.00	\$200,000.00	\$54,250.00	\$434,000.00
191	801-0014		240 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$240.00	\$57,600.00	\$175.00	\$42,000.00	\$120.00	\$28,800.00	\$234.00	\$56,160.00	\$140.00	\$33,600.00
192	801-0015		7 Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$7.00	\$46,050.00	\$322,350.00	\$3,000.00	\$21,000.00	\$30,000.00	\$210,000.00	\$10,575.00	\$74,025.00
193	801-0016		1 L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$48,900.00	\$48,900.00
194	801-0020		20 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$1.00	\$20.00	\$2,575.00	\$51,500.00	\$4,000.00	\$80,000.00	\$2,000.00	\$40,000.00	\$2,275.00	\$45,500.00
195	801-0022		5 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$1.00	\$5.00	\$3,980.00	\$19,900.00	\$7,000.00	\$35,000.00	\$2,700.00	\$13,500.00	\$12,400.00	\$62,000.00
196	801-0023		5 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1.00	\$5.00	\$3,980.00	\$19,900.00	\$2,000.00	\$10,000.00	\$22,400.00	\$112,000.00	\$2,500.00	\$12,500.00
197	801-0042		4 Each	Furnishing Temporary Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$12,000.00	\$48,000.00	\$21,000.00	\$84,000.00	\$32,000.00	\$128,000.00	\$30,000.00	\$120,000.00	\$26,450.00	\$105,800.00
198	801-0043		10 Each	Furnishing Temporary Impact Attenuator (Array), TL-3	\$5,000.00	\$50,000.00	\$15,000.00	\$150,000.00	\$11,300.00	\$113,000.00	\$15,000.00	\$150,000.00	\$2,150.00	\$21,500.00
199	801-0044		31 Each	Placing and Removing Temporary Impact Attenuator (Array), TL-3	\$100.00	\$3,100.00	\$2,600.00	\$80,600.00	\$5,000.00	\$155,000.00	\$2,700.00	\$83,700.00	\$3,050.00	\$94,550.00
200	801-0046		7540 L.F.	Furnishing Construction Barrier	\$25.00	\$188,500.00	\$45.00	\$339,300.00	\$64.00	\$482,560.00	\$70.00	\$527,800.00	\$45.00	\$339,300.00
201	801-0047		19520 L.F.	Placing and Removing Construction Barrier	\$40.00	\$780,800.00	\$30.00	\$585,600.00	\$39.00	\$761,280.00	\$27.00	\$527,040.00	\$50.00	\$976,000.00
202	803-0001		1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$50,000.00	\$50,000.00	\$185,000.00	\$185,000.00	\$142,300.00	\$142,300.00	\$604,594.00	\$604,594.00	\$108,350.00	\$108,350.00
203	803-0002		1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$25,000.00	\$25,000.00	\$35,800.00	\$35,800.00	\$55,800.00	\$55,800.00	\$400,000.00	\$400,000.00	\$19,250.00	\$19,250.00
204	803-0032		50000 USD	Police Traffic Directors (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
205	803-N0004		20000 USD	Local Jurisdiction Escrow (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
206	804-N0001		60000 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
						\$43,570,090.80		\$45,174,685.06		\$46,406,120.00		\$49,343,888.00		\$53,903,442.00

BaseLine Item Detail					Railroad Construction Co., Inc.		Crisdel Group, Inc.		Carbro Constructors Corp.		George Harms Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$500,000.00	\$500,000.00	\$366,471.26	\$366,471.26	\$275,000.00	\$275,000.00	\$1,250,000.00	\$1,250,000.00	\$480,000.00	\$480,000.00
2	104-0002		1.00 L.S.	Mobilization	\$2,730,000.00	\$2,730,000.00	\$2,730,000.00	\$2,730,000.00	\$2,780,000.00	\$2,780,000.00	\$2,970,000.00	\$2,970,000.00	\$5,000,000.00	\$5,000,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$100,000.00	\$100,000.00	\$40,284.50	\$40,284.50	\$59,324.00	\$59,324.00	\$120,000.00	\$120,000.00	\$75,000.00	\$75,000.00
4	108-0001	101,400.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00	\$1.00	\$101,400.00
5	108-N0002	750,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00	\$1.00	\$750,000.00
6	108-N0004	71,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00	\$1.00	\$71,000.00
7	201-0002		1.00 L.S.	Clearing and Grubbing	\$2,900,000.00	\$2,900,000.00	\$497,181.21	\$497,181.21	\$675,000.00	\$675,000.00	\$1,550,000.00	\$1,550,000.00	\$275,000.00	\$275,000.00
8	202-0002	56,895.00	C.Y.	Roadway Excavation, Earth	\$23.00	\$1,308,585.00	\$11.07	\$629,827.65	\$46.00	\$2,617,170.00	\$25.00	\$1,422,375.00	\$45.00	\$2,560,275.00
9	202-0007	6,569.00	C.Y.	Stripping Topsoil	\$35.00	\$229,915.00	\$17.33	\$113,840.77	\$24.00	\$157,656.00	\$47.00	\$308,743.00	\$35.00	\$229,915.00
10	202-0009	40,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
11	203-0001	36,068.00	C.Y.	Embankment, Common	\$13.50	\$486,918.00	\$26.57	\$958,326.76	\$20.00	\$721,360.00	\$18.00	\$649,224.00	\$45.00	\$1,623,060.00
12	203-0002	19,200.00	C.Y.	Embankment, Grade A	\$66.00	\$1,267,200.00	\$45.44	\$872,448.00	\$52.00	\$998,400.00	\$68.00	\$1,305,600.00	\$100.00	\$1,920,000.00
13	205-0001	970.00	C.Y.	Foundation Excavation	\$89.00	\$86,330.00	\$50.49	\$48,975.30	\$120.00	\$116,400.00	\$45.00	\$43,650.00	\$75.00	\$72,750.00
14	207-0001	183.00	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$131.00	\$23,973.00	\$204.92	\$37,500.36	\$145.00	\$26,535.00	\$185.00	\$33,855.00	\$175.00	\$32,025.00
15	207-0003	37.00	Ton	Riprap Stone Slope Protection, 24in Thick, D50=12in	\$412.00	\$15,244.00	\$335.05	\$12,396.85	\$350.00	\$12,950.00	\$235.00	\$8,695.00	\$250.00	\$9,250.00
16	207-0004	33.00	Ton	Riprap Stone Aprons, 12in Thick(D50=6in)	\$256.00	\$8,448.00	\$233.95	\$7,720.35	\$250.00	\$8,250.00	\$282.00	\$9,306.00	\$200.00	\$6,600.00
17	207-0005	215.00	Ton	Riprap Stone Aprons, 24in Thick (D50=12in)	\$92.00	\$19,780.00	\$174.03	\$37,416.45	\$250.00	\$53,750.00	\$230.00	\$49,450.00	\$250.00	\$53,750.00
18	207-0010	347.00	Ton	Riprap Stone Aprons, 36 in Thick, (D50=18 in)	\$82.00	\$28,454.00	\$133.86	\$46,449.42	\$275.00	\$95,425.00	\$205.00	\$71,135.00	\$350.00	\$121,450.00
19	207-0061	36.00	Ton	Filter Blanket	\$120.00	\$4,320.00	\$155.74	\$5,606.64	\$50.00	\$1,800.00	\$275.00	\$9,900.00	\$175.00	\$6,300.00
20	208-0006	35.00	C.Y.	Hay Bales	\$172.00	\$6,020.00	\$56.19	\$1,966.65	\$60.00	\$2,100.00	\$100.00	\$3,500.00	\$152.00	\$5,320.00
21	208-0008	17,699.00	L.F.	Heavy Duty Silt Fence	\$12.50	\$221,237.50	\$6.47	\$114,512.53	\$13.00	\$230,087.00	\$13.00	\$230,087.00	\$20.00	\$353,980.00
22	208-0022	67.00	Each	Inlet Filter, Type 2	\$300.00	\$20,100.00	\$100.89	\$6,759.63	\$250.00	\$16,750.00	\$280.00	\$18,760.00	\$500.00	\$33,500.00
23	208-0024	3,763.00	Ton	Construction Driveway	\$60.00	\$225,780.00	\$68.79	\$258,856.77	\$120.00	\$451,560.00	\$175.00	\$658,525.00	\$100.00	\$376,300.00
24	208-N0001	5.00	Each	Concrete Washout Facility	\$2,984.00	\$14,920.00	\$7,983.81	\$39,919.05	\$2,000.00	\$10,000.00	\$25,000.00	\$125,000.00	\$5,000.00	\$25,000.00
25	208-N0002	20.00	Each	Sediment Control Bags	\$494.00	\$9,880.00	\$338.19	\$6,763.80	\$100.00	\$2,000.00	\$1,300.00	\$26,000.00	\$1,500.00	\$30,000.00
26	208-N0003	2,380.00	S.Y.	Geotextile Filter Fabric	\$3.00	\$7,140.00	\$7.14	\$16,993.20	\$2.00	\$4,760.00	\$7.00	\$16,660.00	\$10.00	\$23,800.00
27	208-N0009	4.00	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,100.00	\$4,400.00	\$1,127.58	\$4,510.32	\$1,300.00	\$5,200.00	\$2,500.00	\$10,000.00	\$2,500.00	\$10,000.00
28	213-0001	4,780.00	Ton	Disposal of Acid Producing Soil	\$36.00	\$172,080.00	\$50.94	\$243,493.20	\$10.00	\$47,800.00	\$31.00	\$148,180.00	\$50.00	\$239,000.00
29	213-0002	44,193.00	Ton	Disposal of Regulated Material	\$36.00	\$1,590,948.00	\$52.28	\$2,310,410.04	\$50.00	\$2,209,650.00	\$41.00	\$1,811,913.00	\$60.00	\$2,651,580.00
30	299-N0001		1.00 L.S.	Dewatering	\$250,000.00	\$250,000.00	\$113,407.42	\$113,407.42	\$1,500.00	\$1,500.00	\$275,000.00	\$275,000.00	\$100,000.00	\$100,000.00
31	301-0001	4,903.00	S.Y.	Aggregate Base Course, 6.5in Thick	\$26.00	\$127,478.00	\$42.59	\$208,818.77	\$43.00	\$210,829.00	\$40.00	\$196,120.00	\$35.00	\$171,605.00
32	301-0002	9,141.00	S.Y.	Aggregate Base Course, 6in Thick	\$25.00	\$228,525.00	\$16.26	\$148,632.66	\$28.00	\$255,948.00	\$20.00	\$182,820.00	\$29.00	\$265,089.00
33	301-0004	710.00	C.Y.	Coarse Aggregate, Size No. 57	\$118.00	\$83,780.00	\$140.26	\$99,584.60	\$110.00	\$78,100.00	\$110.00	\$78,100.00	\$120.00	\$85,200.00
34	301-N0002	104.00	S.Y.	Aggregate Base Course, 8 in Thick	\$65.00	\$6,760.00	\$211.40	\$21,985.60	\$30.00	\$3,120.00	\$50.00	\$5,200.00	\$33.00	\$3,432.00
35	302-0001	903.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$220.00	\$198,660.00	\$188.24	\$169,980.72	\$190.00	\$171,570.00	\$235.00	\$212,205.00	\$150.00	\$135,450.00
36	302-0002	12,596.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$127.00	\$1,599,692.00	\$149.55	\$1,883,731.80	\$190.00	\$2,393,240.00	\$173.00	\$2,179,108.00	\$140.00	\$1,763,440.00
37	302-0004	4,741.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$115.00	\$545,215.00	\$132.96	\$630,363.36	\$165.00	\$782,265.00	\$145.00	\$687,445.00	\$140.00	\$663,740.00
38	302-0062	2,200.00	S.Y.	Membrane Waterproofing	\$24.00	\$52,800.00	\$21.41	\$47,102.00	\$27.00	\$59,400.00	\$38.00	\$83,600.00	\$25.00	\$55,000.00
39	302-0063	78,700.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00	\$1.00	\$78,700.00
40	302-0065	5,000.00	L.F.	Cleaning Inside Shoulders	\$8.00	\$40,000.00	\$3.62	\$18,100.00	\$1.10	\$5,500.00	\$1.50	\$7,500.00	\$1.00	\$5,000.00
41	302-0066	10,880.00	L.F.	Cleaning Outside Shoulders	\$8.00	\$87,040.00	\$6.15	\$66,912.00	\$1.10	\$11,968.00	\$1.50	\$16,320.00	\$1.00	\$10,880.00
42	302-0070	126.00	L.F.	Crack Spanning Membrane	\$31.00	\$3,906.00	\$18.26	\$2,300.76	\$27.00	\$3,402.00	\$40.00	\$5,040.00	\$25.00	\$3,150.00
43	302-0071	41,495.00	L.F.	Polymerized Joint Adhesive	\$2.00	\$82,990.00	\$0.28	\$11,618.60	\$1.10	\$45,644.50	\$1.30	\$53,943.50	\$3.00	\$124,485.00
44	302-N0007	5,101.00	GAL	Trackless Tack Coat	\$8.00	\$40,808.00	\$4.33	\$22,087.33	\$13.00	\$66,313.00	\$12.00	\$61,212.00	\$8.00	\$40,808.00
45	303-0001	1,775.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$46.00	\$81,650.00	\$49.68	\$88,182.00	\$88.00	\$156,200.00	\$51.00	\$90,525.00	\$65.00	\$115,375.00
46	303-N0001	7,550.00	S.Y.	Shoulder Reconstruction	\$39.00	\$294,450.00	\$54.82	\$413,891.00	\$93.00	\$702,150.00	\$80.00	\$604,000.00	\$60.00	\$453,000.00
47	304-0002	383.00	S.Y.	Bridge Approach Slab	\$425.00	\$162,775.00	\$712.33	\$272,822.39	\$1,000.00	\$383,000.00	\$780.00	\$298,740.00	\$475.00	\$181,925.00
48	305-0003	39,500.00	S.Y.	Pavement Removal, 2 1/2in Depth	\$5.50	\$217,250.00	\$9.14	\$361,030.00	\$6.00	\$237,000.00	\$16.00	\$632,000.00	\$10.00	\$395,000.00
49	305-0007	34,001.00	S.Y.	Pavement Removal, 2in Depth	\$5.50	\$187,005.50	\$6.03	\$205,026.03	\$6.00	\$204,006.00	\$17.00	\$578,017.00	\$10.00	\$340,010.00
50	305-N0001	6,170.00	L.F.	Remove Existing Rumble Strip	\$15.00	\$92,550.00	\$12.88	\$79,469.60	\$17.00	\$104,890.00	\$20.00	\$123,400.00	\$2.00	\$12,340.00
51	306-0001	23,336.00	L.F.	Milled Rumble Strip	\$1.00	\$23,336.00	\$1.27	\$29,636.72	\$2.00	\$46,672.00	\$2.60	\$60,673.60	\$2.00	\$46,672.00
52	401-0004	175,700.00	LB	Reinforcement Steel, Galvanized	\$2.80	\$491,960.00	\$1.35	\$237,195.00	\$3.00	\$527,100.00	\$2.70	\$474,390.00	\$3.85	\$676,445.00
53	401-0011	1,130.00	C.Y.	Concrete In Substructure Above Footings	\$825.00	\$932,250.00	\$1,053.70	\$1,190,681.00	\$1,300.00	\$1,469,000.00	\$1,285.00	\$1,452,050.00	\$1,200.00	\$1,356,000.00
54	401-0014	93.00	C.Y.	Concrete in Piers Above Footings	\$2,425.00	\$225,525.00	\$3,290.23	\$305,991.39	\$5,000.00	\$465,000.00	\$3,100.00	\$288,300.00	\$3,200.00	\$297,600.00
55	401-0032	525.00	C.Y.	Concrete In Footings	\$605.00	\$317,625.00	\$1,135.66	\$596,221.50	\$1,200.00	\$630,000.00	\$1,200.00	\$630,000.00	\$700.00	\$367,500.00
56	401-0066	1,085.00	LB	Reinforcement Steel	\$1.75	\$1,898.75	\$0.87	\$943.95	\$2.00	\$2,170.00	\$2.80	\$3,038.00	\$2.00	\$2,170.00
57	401-0067	222,074.00	LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$444,148.00	\$1.02	\$226,515.48	\$2.50	\$555,185.00	\$2.70	\$599,599.80	\$3.00	\$666,222.00
58	401-0068	140.00	L.F.	Strip Seal Expansion Joints	\$785.00	\$109,900.00	\$445.72	\$62,400.80	\$950.00	\$133,000.00	\$900.00	\$126,000.00	\$780.00	\$109,200.00
59	401-0070	17,008.00	S.F.	Concrete Penetrating Sealer Treatment	\$3.00	\$51,024.00	\$2.91	\$49,493.28	\$3.00	\$51,024.00	\$5.00	\$85,040.00	\$3.00	\$51,024.00

BaseLine Item Detail					Railroad Construction Co., Inc.		Crisdel Group, Inc.		Carbro Constructors Corp.		George Harms Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	401-0071	15.00	Each	Concrete Core Sampling	\$850.00	\$12,750.00	\$356.40	\$5,346.00	\$310.00	\$4,650.00	\$200.00	\$3,000.00	\$2,000.00	\$30,000.00
61	401-0072	940.00	S.Y.	Sawcut Grooved Deck Surface	\$19.00	\$17,860.00	\$28.18	\$26,489.20	\$28.00	\$26,320.00	\$43.00	\$40,420.00	\$30.00	\$28,200.00
62	401-N0010	92,600.00	LB	Reinforcement Steel, Stainless Steel	\$3.60	\$333,360.00	\$3.66	\$338,916.00	\$4.00	\$370,400.00	\$5.25	\$486,150.00	\$5.00	\$463,000.00
63	403-0001	14,173.00	Each	Shear Connectors	\$7.00	\$99,211.00	\$10.60	\$150,233.80	\$8.00	\$113,384.00	\$5.00	\$70,865.00	\$20.00	\$283,460.00
64	403-N0004	1.00	L.S.	Structural Steel Structure No. 2	\$3,000,000.00	\$3,000,000.00	\$1,233,167.78	\$1,233,167.78	\$1,300,000.00	\$1,300,000.00	\$3,500,000.00	\$3,500,000.00	\$1,500,000.00	\$1,500,000.00
65	403-N0006	1.00	L.S.	Structural Steel Structure No. 1	\$3,000,000.00	\$3,000,000.00	\$1,296,189.67	\$1,296,189.67	\$1,300,000.00	\$1,300,000.00	\$3,542,000.00	\$3,542,000.00	\$1,500,000.00	\$1,500,000.00
66	405-0002	1.00	L.S.	Furnishing Equipment for Driving Piles	\$500,000.00	\$500,000.00	\$102,600.00	\$102,600.00	\$492,550.00	\$492,550.00	\$1,200,000.00	\$1,200,000.00	\$400,000.00	\$400,000.00
67	405-N0006	11,820.00	L.F.	Furnishing Concrete Filled 16 In Steel Pipe Piles	\$142.00	\$1,678,440.00	\$169.56	\$2,004,199.20	\$160.00	\$1,891,200.00	\$78.00	\$921,960.00	\$220.00	\$2,600,400.00
68	405-N0007	11,030.00	L.F.	Driving Concrete Filled 16 In Steel Pipe Piles	\$53.00	\$584,590.00	\$49.68	\$547,970.40	\$58.00	\$639,740.00	\$100.00	\$1,103,000.00	\$55.00	\$606,650.00
69	405-N0008	1,060.00	L.F.	Concrete Filled 16 In Steel Pipe Test Piles	\$235.00	\$249,100.00	\$243.00	\$257,580.00	\$450.00	\$477,000.00	\$220.00	\$233,200.00	\$430.00	\$455,800.00
70	405-N0009	118.00	Each	Splices for Concrete Filled 16 In Steel Pipe Piles	\$1,045.00	\$123,310.00	\$1,836.00	\$216,648.00	\$1,000.00	\$118,000.00	\$575.00	\$67,850.00	\$900.00	\$106,200.00
71	405-0091	28.00	Each	Dynamic Pile Load Tests	\$2,685.00	\$75,180.00	\$1,728.00	\$48,384.00	\$7,500.00	\$210,000.00	\$2,800.00	\$78,400.00	\$8,500.00	\$238,000.00
72	406-N0100	78.00	LB	Aluminum Posts for Concrete Median Barrier Mounted Signs	\$120.00	\$9,360.00	\$129.60	\$10,108.80	\$132.00	\$10,296.00	\$55.00	\$4,290.00	\$60.00	\$4,680.00
73	408-0007	10.00	Each	Laminated Elastomeric Bearings, 12in x 16in, Guided	\$4,000.00	\$40,000.00	\$4,264.91	\$42,649.10	\$6,000.00	\$60,000.00	\$9,200.00	\$92,000.00	\$10,000.00	\$100,000.00
74	408-0010	10.00	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$3,600.00	\$36,000.00	\$4,021.59	\$40,215.90	\$5,900.00	\$59,000.00	\$9,100.00	\$91,000.00	\$10,000.00	\$100,000.00
75	408-0039	5.00	Each	Laminated Elastomeric Bearing, 10in x 16in, Fixed	\$3,600.00	\$18,000.00	\$4,858.36	\$24,291.80	\$5,950.00	\$29,750.00	\$9,500.00	\$47,500.00	\$10,000.00	\$50,000.00
76	408-0112	5.00	Each	Laminated Elastomeric Bearing, 16in x 16in, Fixed	\$4,700.00	\$23,500.00	\$3,790.13	\$18,950.65	\$6,600.00	\$33,000.00	\$10,500.00	\$52,500.00	\$12,000.00	\$60,000.00
77	410-0001	670.00	S.Y.	Damp-proofing	\$37.00	\$24,790.00	\$24.05	\$16,113.50	\$60.00	\$40,200.00	\$42.00	\$28,140.00	\$58.00	\$38,860.00
78	411-N0001	1,206.00	S.F.	Painting Existing Steelwork	\$250.00	\$301,500.00	\$189.00	\$227,934.00	\$260.00	\$313,560.00	\$43.00	\$51,858.00	\$250.00	\$301,500.00
79	412-N0003	14.00	Each	Weld Existing Inlet Grate	\$1,125.00	\$15,750.00	\$1,594.89	\$22,328.46	\$1,250.00	\$17,500.00	\$475.00	\$6,650.00	\$1,200.00	\$16,800.00
80	415-0001	7,980.00	S.F.	Temporary Sheeting	\$37.00	\$295,260.00	\$86.40	\$689,472.00	\$1.00	\$7,980.00	\$5.00	\$39,900.00	\$125.00	\$997,500.00
81	415-0002	2,320.00	S.F.	Temporary Sheeting to Remain in Place	\$89.00	\$206,480.00	\$135.00	\$313,200.00	\$130.00	\$301,600.00	\$65.00	\$150,800.00	\$185.00	\$429,200.00
82	417-0004	220.00	S.Y.	Concrete Deck Replacement	\$900.00	\$198,000.00	\$2,349.44	\$516,876.80	\$1,000.00	\$220,000.00	\$800.00	\$176,000.00	\$750.00	\$165,000.00
83	417-0005	765.00	S.Y.	Concrete Deck Replacement With Catches	\$800.00	\$612,000.00	\$1,288.81	\$985,939.65	\$2,100.00	\$1,606,500.00	\$950.00	\$726,750.00	\$1,500.00	\$1,147,500.00
84	417-0008	20.00	Each	Reinforcement Bar Coupler	\$155.00	\$3,100.00	\$247.18	\$4,943.60	\$60.00	\$1,200.00	\$110.00	\$2,200.00	\$500.00	\$10,000.00
85	417-0009	2,750.00	S.Y.	Removal of Existing Surfacing	\$16.00	\$44,000.00	\$14.59	\$40,122.50	\$24.00	\$66,000.00	\$20.00	\$55,000.00	\$43.00	\$118,250.00
86	417-0016	1,369.00	S.F.	Spall Repair, Type 5	\$86.00	\$117,734.00	\$162.61	\$222,613.09	\$200.00	\$273,800.00	\$135.00	\$184,815.00	\$80.00	\$109,520.00
87	417-0022	575.00	L.F.	Joint Seal Replacement	\$150.00	\$86,250.00	\$113.37	\$65,187.75	\$195.00	\$112,125.00	\$155.00	\$89,125.00	\$100.00	\$57,500.00
88	417-0036	80.00	L.F.	Joint Reconstruction, Type FJ	\$162.00	\$12,960.00	\$521.83	\$41,746.40	\$310.00	\$24,800.00	\$410.00	\$32,800.00	\$900.00	\$72,000.00
89	417-0084	625.00	L.F.	Parapet Reconstruction Location No. 1	\$425.00	\$265,625.00	\$408.54	\$255,337.50	\$470.00	\$293,750.00	\$525.00	\$328,125.00	\$375.00	\$234,375.00
90	417-0089	135.00	L.F.	Parapet Reconstruction, Location No. 2	\$455.00	\$61,425.00	\$580.44	\$78,359.40	\$545.00	\$73,575.00	\$540.00	\$72,900.00	\$375.00	\$50,625.00
91	417-N0001	760.00	L.F.	Furnishing, Installation and Removal of Temporary Shielding	\$190.00	\$144,400.00	\$384.41	\$292,151.60	\$400.00	\$304,000.00	\$300.00	\$228,000.00	\$400.00	\$304,000.00
92	418-0001	185.00	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$250.00	\$46,250.00	\$351.80	\$65,083.00	\$590.00	\$109,150.00	\$400.00	\$74,000.00	\$550.00	\$101,750.00
93	418-0008	1.00	Each	Repair of Structural Steel, Type E	\$10,000.00	\$10,000.00	\$10,611.06	\$10,611.06	\$10,100.00	\$10,100.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
94	418-0009	1.00	Each	Repair of Structural Steel, Type F	\$10,000.00	\$10,000.00	\$10,044.63	\$10,044.63	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00	\$25,000.00	\$25,000.00
95	418-0010	1.00	Each	Repair of Structural Steel, Type G	\$20,500.00	\$20,500.00	\$13,605.39	\$13,605.39	\$22,000.00	\$22,000.00	\$32,000.00	\$32,000.00	\$25,000.00	\$25,000.00
96	418-0011	85.00	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$320.00	\$27,200.00	\$390.70	\$33,209.50	\$860.00	\$73,100.00	\$450.00	\$38,250.00	\$550.00	\$46,750.00
97	418-0012	1.00	Each	Repair of Structural Steel, Type H	\$17,000.00	\$17,000.00	\$15,187.05	\$15,187.05	\$18,500.00	\$18,500.00	\$23,000.00	\$23,000.00	\$25,000.00	\$25,000.00
98	418-0024	475.00	S.F.	Substructure Waterproofing	\$70.04	\$33,269.00	\$16.48	\$7,828.00	\$48.00	\$22,800.00	\$12.00	\$5,700.00	\$25.00	\$11,875.00
99	418-0025	2,230.00	S.F.	Substructure Membrane Waterproofing	\$24.00	\$53,520.00	\$26.09	\$58,180.70	\$25.00	\$55,750.00	\$32.00	\$71,360.00	\$25.00	\$55,750.00
100	418-0028	6.00	Each	Reconstruct Bearing Area	\$15,000.00	\$90,000.00	\$52,428.32	\$314,569.92	\$30,000.00	\$180,000.00	\$28,000.00	\$168,000.00	\$7,000.00	\$42,000.00
101	418-0029	26.00	Each	Repair Bearing	\$21,000.00	\$546,000.00	\$1,500.00	\$39,000.00	\$18,000.00	\$468,000.00	\$27,000.00	\$702,000.00	\$7,500.00	\$195,000.00
102	427-N0001	4,400.00	S.F.	Prefabricated Modular Walls, Location No. 1	\$180.00	\$792,000.00	\$219.13	\$964,172.00	\$200.00	\$880,000.00	\$220.00	\$968,000.00	\$220.00	\$968,000.00
103	427-N0002	3,439.00	S.F.	Prefabricated Modular Walls, Location No. 2	\$155.00	\$533,045.00	\$285.60	\$982,178.40	\$290.00	\$997,310.00	\$250.00	\$859,750.00	\$240.00	\$825,360.00
104	428-0001	367.00	C.Y.	Concrete in Deck, HPC	\$2,000.00	\$734,000.00	\$2,834.01	\$1,040,081.67	\$2,250.00	\$825,750.00	\$1,900.00	\$697,300.00	\$1,600.00	\$587,200.00
105	428-0003	24.00	C.Y.	Concrete in Headblock, HPC	\$1,600.00	\$38,400.00	\$2,250.09	\$54,002.16	\$3,100.00	\$74,400.00	\$4,100.00	\$98,400.00	\$2,800.00	\$67,200.00
106	428-0004	153.00	C.Y.	Concrete in Parapet, HPC	\$1,700.00	\$260,100.00	\$1,947.56	\$297,976.68	\$2,100.00	\$321,300.00	\$2,200.00	\$336,600.00	\$2,200.00	\$336,600.00
107	501-0001	744.00	L.F.	8-Inch Pipe Underdrain	\$46.00	\$34,224.00	\$76.07	\$56,596.08	\$120.00	\$89,280.00	\$160.00	\$119,040.00	\$70.00	\$52,080.00
108	501-0003	1,551.00	L.F.	8-Inch Combination Underdrain	\$54.00	\$83,754.00	\$59.87	\$92,858.37	\$70.00	\$108,570.00	\$160.00	\$248,160.00	\$70.00	\$108,570.00
109	502-0005	2,203.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$82.00	\$180,646.00	\$124.16	\$273,524.48	\$110.00	\$242,330.00	\$95.00	\$209,285.00	\$150.00	\$330,450.00
110	502-0006	293.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$106.00	\$31,058.00	\$157.95	\$46,279.35	\$160.00	\$46,880.00	\$100.00	\$29,300.00	\$170.00	\$49,810.00
111	502-0010	100.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$140.00	\$14,000.00	\$167.67	\$16,767.00	\$250.00	\$25,000.00	\$125.00	\$12,500.00	\$220.00	\$22,000.00
112	502-0015	130.00	L.F.	24 In Reinforced Concrete Pipe, Class V	\$156.00	\$20,280.00	\$170.68	\$22,188.40	\$260.00	\$33,800.00	\$155.00	\$20,150.00	\$160.00	\$20,800.00
113	502-0017	2.00	Each	18-inch Reinforced Concrete Flared End Section	\$2,170.00	\$4,340.00	\$3,813.18	\$7,626.36	\$10,000.00	\$20,000.00	\$3,100.00	\$6,200.00	\$3,000.00	\$6,000.00
114	502-0025	4.00	Each	15-inch Reinforced Concrete Flared End Section	\$2,075.00	\$8,300.00	\$4,640.97	\$18,563.88	\$9,500.00	\$38,000.00	\$3,000.00	\$12,000.00	\$3,500.00	\$14,000.00
115	502-0037	24.00	L.F.	12 in Reinforced Concrete Pipe, Class III	\$190.00	\$4,560.00	\$191.72	\$4,601.28	\$105.00	\$2,520.00	\$95.00	\$2,280.00	\$150.00	\$3,600.00
116	502-0050	238.00	L.F.	15 in Reinforced Concrete Pipe, Class IV	\$105.00	\$24,990.00	\$128.43	\$30,566.34	\$190.00	\$45,220.00	\$100.00	\$23,800.00	\$145.00	\$34,510.00
117	502-0052	165.00	L.F.	18 in Reinforced Concrete Pipe, Class IV	\$81.00	\$13,365.00	\$162.66	\$26,838.90	\$195.00	\$32,175.00	\$110.00	\$18,150.00	\$170.00	\$28,050.00
118	502-N0039	86.00	L.F.	14in x 23in Reinforced Concrete Elliptical Pipe, Class IV	\$157.00	\$13,502.00	\$191.96	\$16,508.56	\$260.00	\$22,360.00				

BaseLine Item Detail					Railroad Construction Co., Inc.		Crisdel Group, Inc.		Carbro Constructors Corp.		George Harms Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	503-0001	33.00	Each	Inlet, Type D3	\$4,900.00	\$161,700.00	\$3,768.11	\$124,347.63	\$6,600.00	\$217,800.00	\$7,200.00	\$237,600.00	\$8,000.00	\$264,000.00
120	503-0003	5.00	Each	Inlet, Type D2	\$4,790.00	\$23,950.00	\$5,021.19	\$25,105.95	\$8,000.00	\$40,000.00	\$7,100.00	\$35,500.00	\$10,000.00	\$50,000.00
121	503-0009	8.00	Each	Reconstructed Inlet, Type D1, Using Existing Grate and Frame	\$2,810.00	\$22,480.00	\$1,442.23	\$11,537.84	\$3,700.00	\$29,600.00	\$3,800.00	\$30,400.00	\$2,000.00	\$16,000.00
122	503-0011	1.00	Each	Manhole, Type P-1	\$3,934.00	\$3,934.00	\$4,097.67	\$4,097.67	\$11,000.00	\$11,000.00	\$6,900.00	\$6,900.00	\$9,000.00	\$9,000.00
123	503-0293	8.00	Each	Reset Frames	\$1,298.00	\$10,384.00	\$827.41	\$6,619.28	\$600.00	\$4,800.00	\$800.00	\$6,400.00	\$1,000.00	\$8,000.00
124	503-N0004	2.00	Each	Reconstruct Inlet, Using Existing Frame, 0ft To 0.5ft Depth	\$1,973.00	\$3,946.00	\$1,453.76	\$2,907.52	\$4,500.00	\$9,000.00	\$3,800.00	\$7,600.00	\$2,000.00	\$4,000.00
125	503-N0026	4.00	Each	Outlet Control Structure	\$11,700.00	\$46,800.00	\$10,218.20	\$40,872.80	\$25,000.00	\$100,000.00	\$21,000.00	\$84,000.00	\$17,000.00	\$68,000.00
126	504-0011	34.00	C.Y.	Incidental Concrete	\$715.00	\$24,310.00	\$2,295.39	\$78,043.26	\$6,000.00	\$204,000.00	\$1,600.00	\$54,400.00	\$550.00	\$18,700.00
127	505-0001	430.00	L.F.	Asphalt Concrete Lip Curb	\$76.00	\$32,680.00	\$45.48	\$19,556.40	\$66.00	\$28,380.00	\$38.00	\$16,340.00	\$75.00	\$32,250.00
128	506-0001	3,853.00	L.F.	Concrete Curb, Type A	\$48.00	\$184,944.00	\$52.80	\$203,438.40	\$58.00	\$223,474.00	\$52.00	\$200,356.00	\$50.00	\$192,650.00
129	506-0012	148.00	L.F.	Drop Curb	\$48.00	\$7,104.00	\$51.30	\$7,592.40	\$50.00	\$7,400.00	\$51.00	\$7,548.00	\$50.00	\$7,400.00
130	508-0001	1,492.00	L.F.	Concrete Median Barrier, Roadway.	\$240.00	\$358,080.00	\$366.61	\$546,982.12	\$355.00	\$529,660.00	\$255.00	\$380,460.00	\$400.00	\$596,800.00
131	508-0003	348.00	L.F.	Concrete Median Barrier, Protection	\$305.00	\$106,140.00	\$461.66	\$160,657.68	\$346.00	\$120,408.00	\$395.00	\$137,460.00	\$450.00	\$156,600.00
132	508-0007	374.00	L.F.	Concrete Median Barrier Removal, Roadway	\$165.00	\$61,710.00	\$131.64	\$49,233.36	\$85.00	\$31,790.00	\$100.00	\$37,400.00	\$200.00	\$74,800.00
133	509-0001	76.00	S.F.	Sign Panels	\$30.00	\$2,280.00	\$32.40	\$2,462.40	\$33.00	\$2,508.00	\$72.00	\$5,472.00	\$75.00	\$5,700.00
134	509-0004	28.00	Each	Remove Signs	\$150.00	\$4,200.00	\$162.00	\$4,536.00	\$165.00	\$4,620.00	\$235.00	\$6,580.00	\$200.00	\$5,600.00
135	509-0008	164.00	L.F.	Timber Posts	\$90.00	\$14,760.00	\$97.20	\$15,940.80	\$99.00	\$16,236.00	\$198.00	\$32,472.00	\$200.00	\$32,800.00
136	510-0001	4,615.00	L.F.	Beam Guide Rail	\$36.00	\$166,140.00	\$38.88	\$179,431.20	\$39.00	\$179,985.00	\$41.00	\$189,215.00	\$45.00	\$207,675.00
137	510-0008	50.00	L.F.	Reset Beam Guide Rail	\$25.00	\$1,250.00	\$27.00	\$1,350.00	\$27.00	\$1,350.00	\$20.00	\$1,000.00	\$22.00	\$1,100.00
138	510-0011	3.00	Each	Beam Guide Rail Anchorage	\$2,250.00	\$6,750.00	\$2,430.00	\$7,290.00	\$2,500.00	\$7,500.00	\$1,775.00	\$5,325.00	\$2,000.00	\$6,000.00
139	510-0014	12.00	Each	Parapet Connection, Type A	\$4,500.00	\$54,000.00	\$4,860.00	\$58,320.00	\$4,900.00	\$58,800.00	\$4,950.00	\$59,400.00	\$5,000.00	\$60,000.00
140	510-0015	3.00	Each	Parapet Connection, Type B	\$2,000.00	\$6,000.00	\$2,160.00	\$6,480.00	\$2,200.00	\$6,600.00	\$1,250.00	\$3,750.00	\$1,300.00	\$3,900.00
141	510-0018	7.00	Each	Tangent Guide Rail Terminal	\$3,900.00	\$27,300.00	\$4,212.00	\$29,484.00	\$4,200.00	\$29,400.00	\$4,300.00	\$30,100.00	\$5,000.00	\$35,000.00
142	510-0031	628.00	L.F.	Removal of Beam Guide Rail	\$4.00	\$2,512.00	\$4.32	\$2,712.96	\$5.00	\$3,140.00	\$9.00	\$5,652.00	\$1.00	\$628.00
143	511-0006	4,590.00	L.F.	Chain Link Fence, Type II, 72in High	\$50.00	\$229,500.00	\$81.11	\$372,294.90	\$71.00	\$325,890.00	\$59.00	\$270,810.00	\$68.00	\$312,120.00
144	511-0017	1.00	Each	Vehicular Gate, Type II, 72 in High, 24 Ft Wide	\$3,500.00	\$3,500.00	\$7,171.20	\$7,171.20	\$8,500.00	\$8,500.00	\$4,800.00	\$4,800.00	\$6,000.00	\$6,000.00
145	512-0001	8.00	Each	Concrete Monuments	\$370.00	\$2,960.00	\$1,216.15	\$9,729.20	\$2,000.00	\$16,000.00	\$2,000.00	\$16,000.00	\$1,000.00	\$8,000.00
146	515-0001	22.00	Each	Delineator, Type CA-R	\$125.00	\$2,750.00	\$135.00	\$2,970.00	\$137.00	\$3,014.00	\$117.00	\$2,574.00	\$120.00	\$2,640.00
147	515-0002	6.00	Each	Delineator, Type CA-Y	\$125.00	\$750.00	\$135.00	\$810.00	\$137.00	\$822.00	\$117.00	\$702.00	\$120.00	\$720.00
148	515-0003	6.00	Each	Delineator, Type PA-W	\$125.00	\$750.00	\$135.00	\$810.00	\$137.00	\$822.00	\$165.00	\$990.00	\$180.00	\$1,080.00
149	515-0004	4.00	Each	Delineator, Type CA-W	\$125.00	\$500.00	\$135.00	\$540.00	\$137.00	\$548.00	\$117.00	\$468.00	\$120.00	\$480.00
150	515-0005	8.00	Each	Delineator, Type GA-Y	\$15.00	\$120.00	\$16.20	\$129.60	\$17.00	\$136.00	\$117.00	\$936.00	\$120.00	\$960.00
151	515-0007	103.00	Each	Delineator, Type GA-W	\$15.00	\$1,545.00	\$16.20	\$1,668.60	\$17.00	\$1,751.00	\$117.00	\$12,051.00	\$120.00	\$12,360.00
152	516-0002	34,442.00	L.F.	Diamond Grinding	\$1.00	\$34,442.00	\$2.04	\$70,261.68	\$2.00	\$68,884.00	\$1.70	\$58,551.40	\$1.50	\$51,663.00
153	516-0005	47,655.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.75	\$35,741.25	\$1.78	\$84,825.90	\$1.00	\$47,655.00	\$0.90	\$42,889.50	\$1.00	\$47,655.00
154	516-0007	23,125.00	L.F.	Temporary Pavement Striping	\$0.50	\$11,562.50	\$1.35	\$31,218.75	\$0.50	\$11,562.50	\$0.45	\$10,406.25	\$1.00	\$23,125.00
155	516-0015	30,038.00	L.F.	Traffic Stripes, Thermoplastic	\$1.25	\$37,547.50	\$1.46	\$43,855.48	\$2.00	\$60,076.00	\$1.75	\$52,566.50	\$1.50	\$45,057.00
156	516-0016	4,278.00	L.F.	Traffic Stripes, Permanent Tape	\$6.55	\$28,020.90	\$9.99	\$42,737.22	\$7.00	\$29,946.00	\$6.50	\$27,807.00	\$14.00	\$59,892.00
157	516-N0023	1,034.00	L.F.	Contrast Traffic Stripes, Permanent Tape	\$9.50	\$9,823.00	\$13.50	\$13,959.00	\$14.00	\$14,476.00	\$12.50	\$12,925.00	\$13.00	\$13,442.00
158	516-N0024	50,316.00	L.F.	Traffic Stripes, Epoxy Resin	\$0.75	\$37,737.00	\$0.81	\$40,755.96	\$1.70	\$85,537.20	\$1.50	\$75,474.00	\$1.00	\$50,316.00
159	517-0005	1.00	L.S.	Furnish Field Office, Type E	\$125,000.00	\$125,000.00	\$61,011.67	\$61,011.67	\$227,500.00	\$227,500.00	\$125,000.00	\$125,000.00	\$50,000.00	\$50,000.00
160	517-0011	42.00	Mnth	Maintain Field Office, Type E	\$6,800.00	\$285,600.00	\$5,733.98	\$240,827.16	\$543.00	\$22,806.00	\$2,500.00	\$105,000.00	\$4,500.00	\$189,000.00
161	517-0013	125,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00	\$1.00	\$125,000.00
162	522-0001	14.00	Each	Test Pits	\$3,700.00	\$51,800.00	\$1,323.59	\$18,530.26	\$800.00	\$11,200.00	\$2,200.00	\$30,800.00	\$500.00	\$7,000.00
163	523-0003	370.00	L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$20.00	\$7,400.00	\$54.70	\$20,239.00	\$23.00	\$8,510.00	\$21.00	\$7,770.00	\$25.00	\$9,250.00
164	525-0001	2.00	Each	Mile Marker, Type MC	\$250.00	\$500.00	\$270.00	\$540.00	\$275.00	\$550.00	\$165.00	\$330.00	\$180.00	\$360.00
165	525-0005	8.00	Each	Mile Marker, Type RP	\$250.00	\$2,000.00	\$270.00	\$2,160.00	\$275.00	\$2,200.00	\$205.00	\$1,640.00	\$225.00	\$1,800.00
166	529-0001	46,359.00	C.Y.	Lightweight Fill	\$150.00	\$6,953,850.00	\$184.16	\$8,537,473.44	\$220.00	\$10,198,980.00	\$185.00	\$8,576,415.00	\$180.00	\$8,344,620.00
167	530-N0001	20.00	Each	Removal of Raised Pavement Markers	\$265.00	\$5,300.00	\$327.80	\$6,556.00	\$55.00	\$1,100.00	\$55.00	\$1,100.00	\$60.00	\$1,200.00
168	531-0001	60,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
169	532-0001	500,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
170	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$20,000.00	\$20,000.00	\$14,040.00	\$14,040.00	\$8,000.00	\$8,000.00	\$9,400.00	\$9,400.00	\$10,000.00	\$10,000.00
171	599-N0002	1,028.00	S.Y.	Micro-Milling Deck Surface	\$44.00	\$45,232.00	\$40.74	\$41,880.72	\$38.00	\$39,064.00	\$44.00	\$45,232.00	\$70.00	\$71,960.00
172	599-N0050	996.00	C.Y.	Clay Liner	\$81.00	\$80,676.00	\$67.00	\$66,732.00	\$190.00	\$189,240.00	\$140.00	\$139,440.00	\$60.00	\$59,760.00
173	599-N0051	592.00	C.Y.	Sand Blanket	\$60.00	\$35,520.00	\$87.50	\$51,800.00	\$120.00	\$71,040.00	\$110.00	\$65,120.00	\$60.00	\$35,520.00
174	599-N0052	5,924.00	C.Y.	Basin Sand Layer	\$50.00	\$296,200.00	\$50.22	\$297,503.28	\$57.00	\$337,668.00	\$70.00	\$414,680.00	\$60.00	\$355,440.00
175	599-N0053	6.00	Each	Inlet, Type D3 Modified	\$3,920.00	\$23,520.00	\$6,710.61	\$40,263.66	\$9,500.00	\$57,000.00	\$9,500.00	\$57,000.00	\$14,000.00	\$84,000.00
176	601-0005	240	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$72.00	\$17,280.00	\$60.35	\$14,484.00	\$79.00	\$18,960.00	\$75.00	\$18,000.00	\$83.00	\$19,920.00
177	601-0015	8	Each	Junction Box, Type C	\$6,890.00	\$55,120.00	\$4,148.00	\$33,184.00	\$7,400.00	\$59,200.00	\$6,200.00	\$49,600.00	\$8,000.00	\$64,000.00

BaseLine Item Detail				Railroad Construction Co., Inc.		Crisdel Group, Inc.		Carbro Constructors Corp.		George Harms Construction Co., Inc.		Ferreira Construction Co. Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
178	601-0022		4 Each	Junction Box, Type D	\$1,390.00	\$5,560.00	\$3,891.77	\$15,567.08	\$1,550.00	\$6,200.00	\$4,200.00	\$16,800.00	\$1,600.00	\$6,400.00
179	601-N0050		3231 L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$19.00	\$61,389.00	\$4.73	\$15,282.63	\$20.00	\$64,620.00	\$27.00	\$87,237.00	\$20.00	\$64,620.00
180	703-0001		51921 S.Y.	Topsoil	\$4.00	\$207,684.00	\$5.31	\$275,700.51	\$8.00	\$415,368.00	\$4.50	\$233,644.50	\$7.00	\$363,447.00
181	704-0001		48484 S.Y.	Seeding, Type A	\$1.50	\$72,726.00	\$1.62	\$78,544.08	\$2.00	\$96,968.00	\$1.95	\$94,543.80	\$2.00	\$96,968.00
182	704-0002		37198 S.Y.	Seeding, Type B	\$1.50	\$55,797.00	\$1.62	\$60,260.76	\$2.00	\$74,396.00	\$2.00	\$74,396.00	\$2.00	\$74,396.00
183	706-0001		12143 S.Y.	Permanent Soil Stabilization Matting	\$5.00	\$60,715.00	\$6.07	\$73,708.01	\$8.00	\$97,144.00	\$6.00	\$72,858.00	\$6.00	\$72,858.00
184	706-0002		12143 S.Y.	Temporary Soil Stabilization Matting	\$4.75	\$57,679.25	\$5.13	\$62,293.59	\$8.00	\$97,144.00	\$4.60	\$55,857.80	\$6.00	\$72,858.00
185	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$4,310,000.00	\$4,310,000.00	\$6,116,878.88	\$6,116,878.88	\$880,785.00	\$880,785.00	\$325,000.00	\$325,000.00	\$1,000,000.00	\$1,000,000.00
186	801-0007		3680 M.H.	Traffic Protection Patrol, Part-Time	\$150.00	\$552,000.00	\$1.00	\$3,680.00	\$1.00	\$3,680.00	\$225.00	\$828,000.00	\$1.00	\$3,680.00
187	801-0005		500 L.F.	Modular Glare Screen System	\$25.00	\$12,500.00	\$37.05	\$18,525.00	\$15.00	\$7,500.00	\$45.00	\$22,500.00	\$30.00	\$15,000.00
188	801-0008		100 M.H.	Flaggers	\$127.00	\$12,700.00	\$1.00	\$100.00	\$125.00	\$12,500.00	\$130.00	\$13,000.00	\$150.00	\$15,000.00
189	801-0009		8 Each	Furnishing Portable Variable Message Sign	\$10,500.00	\$84,000.00	\$22,284.42	\$178,275.36	\$2,500.00	\$20,000.00	\$6,300.00	\$50,400.00	\$20,000.00	\$160,000.00
190	801-0013		8 Each	Furnishing Truck with Mounted Attenuator	\$17,250.00	\$138,000.00	\$39,362.11	\$314,896.88	\$5,000.00	\$40,000.00	\$17,500.00	\$140,000.00	\$20,000.00	\$160,000.00
191	801-0014		240 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$183.00	\$43,920.00	\$182.90	\$43,896.00	\$20.00	\$4,800.00	\$185.00	\$44,400.00	\$150.00	\$36,000.00
192	801-0015		7 Each	Repair Truck Mounted Impact Attenuators	\$10,720.00	\$75,040.00	\$2,467.61	\$17,273.27	\$1.00	\$7.00	\$5,000.00	\$35,000.00	\$500.00	\$3,500.00
193	801-0016		1 L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$50,000.00	\$50,000.00	\$89,324.75	\$89,324.75	\$1,500.00	\$1,500.00	\$21,000.00	\$21,000.00	\$10,000.00	\$10,000.00
194	801-0020		20 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$3,800.00	\$76,000.00	\$1,155.10	\$23,102.00	\$500.00	\$10,000.00	\$900.00	\$18,000.00	\$800.00	\$16,000.00
195	801-0022		5 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$6,900.00	\$34,500.00	\$7,951.13	\$39,755.65	\$6,400.00	\$32,000.00	\$8,500.00	\$42,500.00	\$8,000.00	\$40,000.00
196	801-0023		5 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$4,215.00	\$21,075.00	\$15,726.80	\$78,634.00	\$700.00	\$3,500.00	\$15,800.00	\$79,000.00	\$500.00	\$2,500.00
197	801-0042		4 Each	Furnishing Temporary Impact Attenuator (Cartridge), TL-3, 24 Inch Wide	\$26.00	\$104.00	\$21,364.56	\$85,458.24	\$8,500.00	\$34,000.00	\$29,500.00	\$118,000.00	\$40,000.00	\$160,000.00
198	801-0043		10 Each	Furnishing Temporary Impact Attenuator (Array), TL-3	\$27,000.00	\$270,000.00	\$7,481.16	\$74,811.60	\$8,400.00	\$84,000.00	\$3,100.00	\$31,000.00	\$10,000.00	\$100,000.00
199	801-0044		31 Each	Placing and Removing Temporary Impact Attenuator (Array), TL-3	\$4,000.00	\$124,000.00	\$2,778.34	\$86,128.54	\$2,000.00	\$62,000.00	\$6,700.00	\$207,700.00	\$5,000.00	\$155,000.00
200	801-0046		7540 L.F.	Furnishing Construction Barrier	\$29.00	\$218,660.00	\$88.68	\$668,647.20	\$90.00	\$678,600.00	\$50.00	\$377,000.00	\$80.00	\$603,200.00
201	801-0047		19520 L.F.	Placing and Removing Construction Barrier	\$23.00	\$448,960.00	\$28.19	\$550,268.80	\$44.00	\$858,880.00	\$29.00	\$566,080.00	\$40.00	\$780,800.00
202	803-0001		1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$500,000.00	\$500,000.00	\$352,210.27	\$352,210.27	\$550,000.00	\$550,000.00	\$125,000.00	\$125,000.00	\$50,000.00	\$50,000.00
203	803-0002		1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$200,000.00	\$200,000.00	\$84,349.13	\$84,349.13	\$90,450.00	\$90,450.00	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00
204	803-0032		50000 USD	Police Traffic Directors (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
205	803-N0004		20000 USD	Local Jurisdiction Escrow (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
206	804-N0001		60000 USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
						\$54,121,622.15		\$54,651,306.76		\$56,778,529.20		\$58,898,962.65		\$59,087,202.00