

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 08/01/2026 and 12/31/2027

9/17/2026

Contract No.	Title		Tentative Advertisement Date	Range
A200.915-1	Maintenance and Repair of Traffic Signals on the New Jersey Turnpike and Garden State Parkway	*	Aug-26	\$150,000 to \$500,000
P100.859	Miscellaneous Structural Repairs, Structure No. 127.2N		Sep-26	\$10 to \$20 million
P200.831	Guide Rail Improvements, Milepost 160.0 to 172.4		Sep-26	\$10 to \$20 million
P200.971	Maintenance and Repair of Roadside Safety Features on the Garden State Parkway		Sep-26	\$10 to \$20 million
T100.623	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2027-2028)		Sep-26	\$20 to \$40 million
T200.748	Roadway Resurfacing, Milepost 83 to 122, Section 18 (2027)		Sep-26	\$20 to \$40 million
P100.750	Bridge Repairs and Resurfacing, Milepost 126 to 172 (2027-2028)		Oct-26	\$20 to \$40 million
T100.840	Bridge Bearing Replacement, Milepost 100 to 101.5		Oct-26	\$20 to \$40 million
A900.881	Roadway Weather Information Systems		Nov-26	\$2 to \$4 million
P100.919	Bridge Barrier Replacement, Garden State Parkway Milepost 104.5 to 123.5		Nov-26	\$10 to \$20 million
T100.724	Construction of Grade Separated U-Turns at Milepost 22.97, 43.03, and 46.07 and Relocation of CCMUA Sewer at Milepost 26.13		Nov-26	\$60 to \$100 million
A100.841	Installation of Scour Countermeasures for Various Turnpike and Parkway Bridges		Dec-26	\$10 to \$20 million
P100.624	Bridge Repairs and Resurfacing, Milepost 0 to 126 (2027-2028)		Dec-26	\$20 to \$40 million
P200.886	Drainage Rehabilitation and Improvements, Milepost 120.6 to 123.6		Dec-26	\$10 to \$20 million
P300.717	Operational Improvements at Interchange 81 and Advanced Clearing, Milepost 78.8 to 84.5		Dec-26	\$100 to \$150 million
T100.751	Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2027-2028)		Dec-26	\$20 to \$40 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 08/01/2026 and 12/31/2027

9/17/2026

Contract No.	Title	Tentative Advertisement Date	Range
T200.903	Roadway and Drainage Improvements on the New Jersey Turnpike	Dec-26	\$1 to \$2 million
T500.709	Construction of Pre-Engineered Metal Building at New Jersey Turnpike Maintenance District 9, Milepost N5.9	Dec-26	\$10 to \$20 million
T835.770.201	Construction of Newark Bay-Hudson County Extension Improvements Program, Newark Bay Bridge, Milepost 1.3 to 2.9	Dec-26	>\$500 million
P200.753	Roadway Resurfacing Milepost 0 to 126 Section 8 (2028)	Jan-27	\$20 to \$40 million
T200.765	Roadway Resurfacing Milepost 83 to 122 Section 15 (2028)	Jan-27	\$20 to \$40 million
P500.949	Construction of Multipurpose Building Replacement at Garden State Parkway Maintenance District 6 Milepost 137.8	Feb-27	\$20 to \$40 million
T200.877	New Jersey Turnpike Operational Improvements, Milepost 117.7 to 119.0	Feb-27	\$40 to \$60 million
T500.887	Replacement of Metal Storage Buildings at New Jersey Turnpike Maintenance District 4	Feb-27	\$4 to \$6 million
A500.879	Building Improvements at Various Locations	Mar-27	\$6 to \$10 million
T500.893	Toll Utility Buildings Improvements, Various Locations	Mar-27	\$10 to \$20 million
P200.911	Drainage Cleaning and Video Inspection, Milepost 153 to 158.7	Apr-27	\$2 to \$4 million
A200.851	Traffic Signal Improvements at Various Locations	Jun-27	\$6 to \$10 million
P200.785	Route 1 Southbound Improvements at Garden State Parkway Interchange 130	Jun-27	\$4 to \$6 million
T100.868	Construction of Grade Separated U-Turn Structure at Milepost P1.25 and Roadway Improvements	Jun-27	\$40 to \$60 million
T200.894	Drainage Cleaning and Video Inspection, Milepost 49 to 56	Jun-27	\$6 to \$10 million
P200.692	Culvert Repairs, Milepost 30.35N, 30.38S, 33.6, and 62.85S	Jul-27	\$20 to \$40 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 08/01/2026 and 12/31/2027

9/17/2026

Contract No.	Title	Tentative Advertisement Date	Range
P500.934	Construction of Building 9 Improvements at PNC Bank Arts Center	Jul-27	\$1 to \$2 million
T200.754	Roadway Resurfacing, Milepost 83 to 122, Section 13 (2028)	Jul-27	\$20 to \$40 million
T835.770.301	Construction of Newark Bay-Hudson County Extension Improvements Program, Milepost 2.9 to 3.5, Bayonne Abutment to Interchange 14A	Jul-27	\$200 to \$250 million
T300.849	Construction of Interchange 1 to 4 Capacity Enhancements Program, Outside Toll Improvements at New Jersey Turnpike Interchange 3	Sep-27	\$20 to \$40 million
P300.680	Mainline Capacity Improvements, Garden State Parkway Interchange 129 to 131	Oct-27	\$60 to \$100 million
T100.972	Contract No. T100.972, Replacement of Bridge Parapets on the Turnpike	Oct-27	\$20 to \$40 million
P200.912	Drainage Cleaning and Video Inspection, Milepost 158.7 to 165.2	Nov-27	\$2 to \$4 million
T200.747	Roadway Resurfacing, Milepost 0 to 83, Section 12 (2027)	Nov-27	\$20 to \$40 million
T900.902	Construction of New Helipad at New Jersey Turnpike Interchange 18W	Nov-27	\$4 to \$6 million
A500.880	Southern Area Miscellaneous Building Improvements	Dec-27	\$6 to \$10 million
T200.737	Guide Rail Improvements, Milepost 98 to 104	Dec-27	\$20 to \$40 million
T200.895	Drainage Cleaning and Video Inspection, Section 2 Milepost 56 to 63.2	Dec-27	\$4 to \$6 million
T200.916	Drainage Repairs on the Western Spur, Milepost 108W to 117W	Dec-27	\$10 to \$20 million