

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 05/01/2026 and 09/30/2027

5/15/2026

Contract No.	Title	Tentative Advertisement Date	Range
A500.950	Immediate and Scheduled Repairs of Facilities	May-26	\$4 to \$6 million
A200.951	Immediate and Scheduled Asphalt Repairs	Jun-26	\$2 to \$4 million
A900.888	Construction of Automated Vehicular Gates at Various Locations	Jun-26	\$2 to \$4 million
T400.850	Replacement of Wastewater Pumping Station and Water Storage Tower at John Fenwick Service Area	Jun-26	\$4 to \$6 million
A500.954	Immediate and Scheduled Repairs of Mechanical Systems	Jun-26	\$6 to \$10 million
A500.879	Building Improvements at Various Locations	Jul-26	\$6 to \$10 million
T500.708	Construction of Pre-Engineered Metal Buildings at New Jersey Turnpike Maintenance District 2, Milepost 37.1 and Maintenance District 3, Milepost 56.6	Jul-26	\$6 to \$10 million
P200.831	Guide Rail Improvements, Milepost 160.0 to 172.4	Aug-26	\$20 to \$40 million
T600.953	New Jersey Turnpike Interchange 15X Access Signing Improvements	Aug-26	\$1 to \$2 million
A600.955	Sign Replacement and Installation on the New Jersey Turnpike and Garden State Parkway	Aug-26	\$6 to \$10 million
P200.746	Roadway Resurfacing, Milepost 126 to 172, Section 12 (2027)	Sep-26	\$10 to \$20 million
T200.877	New Jersey Turnpike Operational Improvements, Milepost 117.7 to 119.0	Sep-26	\$40 to \$60 million
T500.709	Construction of Pre-Engineered Metal Building at New Jersey Turnpike Maintenance District 9, Milepost N5.9	Sep-26	\$10 to \$20 million
T500.892	Toll Utility Buildings Improvements	Sep-26	\$10 to \$20 million
T835.770.201	Construction of Newark Bay-Hudson County Extension Improvements Program, HEW Roadway Milepost 1.3 to 2.9, Newark Bay Bridge	Sep-26	>\$500 million
T900.902	Construction of Helipad at New Jersey Turnpike Interchange 18W	Sep-26	\$4 to \$6 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 05/01/2026 and 09/30/2027

5/15/2026

Contract No.	Title	Tentative Advertisement Date	Range
P100.859	Miscellaneous Structural Repairs, Structure No. 127.2N	Oct-26	\$20 to \$40 million
P300.717	Operational Improvements Interchange 81 and Advanced Clearing, Milepost 78.8 to 84.5	Oct-26	\$40 to \$60 million
T100.623	Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2027-2028)	Oct-26	\$20 to \$40 million
T100.724	Construction of Grade Separated U-Turns at Milepost 22.97, 43.03, and 46.07	Oct-26	\$60 to \$100 million
T200.747	Roadway Resurfacing, Milepost 0 to 83, Section 12 (2027)	Oct-26	\$20 to \$40 million
P100.624	Bridge Repairs and Resurfacing, Milepost 0 to 126 (2027-2028)	Nov-26	\$20 to \$40 million
T200.748	Roadway Resurfacing, Milepost 83 to 122, Section 18 (2027)	Nov-26	\$20 to \$40 million
T500.968	Toll Utility Buildings Improvements at Interchange 5 (Milepost 44) & Interchange 8A (Milepost 73,7) on the New Jersey Turnpike	Nov-26	\$2 to \$4 million
A200.851	Traffic Signal Improvements at Various Locations	Dec-26	\$6 to \$10 million
A900.881	Traffic Camera Installation and Roadway Weather Information Systems Along the New Jersey Turnpike and Garden State Parkway	Dec-26	\$2 to \$4 million
P100.750	Bridge Repairs and Resurfacing, Milepost 126 to 172 (2027-2028)	Dec-26	\$20 to \$40 Million
P500.900	Facility Improvements, Garden State Parkway Maintenance District 2A	Dec-26	\$6 to \$10 million
T100.840	Bridge Bearing Replacement, Milepost 100 to 101.5	Dec-26	\$20 to \$40 million
T200.695	Roadway Lighting Improvements, New Jersey Turnpike Interchanges 68, 69, 70A and 70B	Dec-26	\$20 to \$40 million
T200.696	Roadway Lighting Improvements, New Jersey Turnpike Interchanges 71, 72, and 73	Dec-26	\$20 to \$40 million
P100.919	Bridge Barrier Replacement, Milepost 104.5 to 123.5	Jan-27	\$10 to \$20 million

New Jersey Turnpike Authority
Anticipated Construction Contracts
To Be Advertised
between 05/01/2026 and 09/30/2027

5/15/2026

Contract No.	Title	Tentative Advertisement Date	Range
P200.886	Drainage Rehabilitation and Improvements, Milepost 120.6 to 123.6	Jan-27	\$10 to \$20 million
P500.906	Construction of Pre-Engineered Metal Building and Miscellaneous Site Improvements at Maintenance District 2, Milepost 41.9	Jan-27	\$6 to \$10 million
T100.751	Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2027-2028)	Jan-27	\$20 to \$40 million
T100.860	Rehabilitation of Structure No. 120.46	Jan-27	\$20 to \$40 million
T200.622	Drainage Pipe Repairs at Various Locations	Jan-27	\$6 to \$10 million
T200.903	Roadway and Drainage Improvements on the New Jersey Turnpike	Jan-27	\$1 to \$2 million
A100.841	Substructure Scour Improvements at Various Locations	Feb-27	\$10 to \$20 million
T500.887	Replacement of Metal Storage Buildings at New Jersey Turnpike Maintenance District 4	Feb-27	\$4 to \$6 million
P200.911	Drainage Cleaning and Video Inspection, Milepost 153 to 158.7	Mar-27	\$2 to \$4 million
T200.687	Construction of Interchange 1 to 4 Capacity Enhancements Program, Section 8, Milepost 34.2 to 36.7 and Replacement of Structure No. 32.30R	Mar-27	\$150,000 to \$500,000
T200.894	Drainage Cleaning and Video Inspection, Milepost 49 to 56	Mar-27	\$6 to \$10 million
T500.893	Toll Utility Buildings Improvements, Various Locations	Mar-27	\$10 to \$20 million
P200.785	Route 1 Southbound Improvements at Garden State Parkway Interchange 130	Apr-27	\$4 to \$6 million
P500.907	Construction of Solar Systems at Garden State Parkway Maintenance Districts 6A, 7, and 8	Apr-27	\$6 to \$10 million
T500.908	Construction of Solar Systems at New Jersey Turnpike Maintenance Districts 3, 4, and 5	Apr-27	\$6 to \$10 million
T835.770.301	Construction of Newark Bay-Hudson County Extension Improvements Program, Milepost 2.9 to 3.5, Bayonne Abutment to Interchange 14A	Apr-27	\$250 to \$300 million

New Jersey Turnpike Authority
 Anticipated Construction Contracts
 To Be Advertised
between 05/01/2026 and 09/30/2027

5/15/2026

Contract No.	Title	Tentative Advertisement Date	Range
T100.868	Construction of Grade Separated U-Turn Structures at Milepost P1.3 on the Pearl Harbor Memorial Turnpike Extension	May-27	\$20 to \$40 million
T100.839	Specialized Structural Repairs to New Jersey Turnpike Structure No. E109.83	Jun-27	\$20 to \$40 million
P200.692	Culvert Repairs, Milepost 33.6, 62.85S, and 116.74	Jul-27	\$20 to \$40 million
T200.737	Guide Rail Improvements, Milepost 98 to 104	Aug-27	\$20 to \$40 million
P200.944	Guide Rail Improvements, Milepost 145 to 160	Aug-27	\$10 to \$20 million