					BaseLine Item Detail	El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		IEW Construction Group Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description		Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001	1	L.S.	Construction Layout		$650,000.00	$650,000.00	$800,000.00	$800,000.00	$1,000,000.00	$1,000,000.00	$820,855.09	$820,855.09	$3,500,000.00	$3,500,000.00
2	104-0002	1	L.S.	Mobilization		$2,200,000.00	$2,200,000.00	$3,698,684.00	$3,698,684.00	$4,500,385.50	$4,500,385.50	$5,200,000.00	$5,200,000.00	$5,500,000.00	$5,500,000.00
3	107-0001	1	L.S.	Progress Schedule		$100,000.00	$100,000.00	$80,000.00	$80,000.00	$200,000.00	$200,000.00	$20,000.00	$20,000.00	$94,848.00	$94,848.00
4	108-0001	10000	USD	Fuel Price Adjustment (No-Bid)		$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00
5	108-N0004	20000	USD	Steel Price Adjustment (No-Bid)		$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00
6	2000-N007	5000	USD	Removal of Asbestos (NO-BID)		$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00
7	202-0002	20	C.Y.	Roadway Excavation, Earth		$500.00	$10,000.00	$428.00	$8,560.00	$220.00	$4,400.00	$176.68	$3,533.60	$200.00	$4,000.00
8	202-0006	25	S.Y.	Removal of Concrete Pavement		$500.00	$12,500.00	$223.00	$5,575.00	$140.00	$3,500.00	$1,019.53	$25,488.25	$300.00	$7,500.00
9	202-0009	5000	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)		$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00
10	203-0004	22	C.Y.	Porous Fill		$500.00	$11,000.00	$64.00	$1,408.00	$236.00	$5,192.00	$120.30	$2,646.60	$250.00	$5,500.00
11	205-0001	22	C.Y.	Foundation Excavation		$500.00	$11,000.00	$143.00	$3,146.00	$256.00	$5,632.00	$148.00	$3,256.00	$400.00	$8,800.00
12	207-N0001	49	Ton	Stone, Grade B		$500.00	$24,500.00	$101.00	$4,949.00	$140.00	$6,860.00	$135.24	$6,626.76	$200.00	$9,800.00
13	207-N0006	1	Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)		$2,500.00	$2,500.00	$2,950.00	$2,950.00	$6,270.00	$6,270.00	$656.19	$656.19	$1,000.00	$1,000.00
14	208-0008	280	L.F.	Heavy Duty Silt Fence		$20.00	$5,600.00	$28.00	$7,840.00	$20.00	$5,600.00	$13.58	$3,802.40	$7.00	$1,960.00
15	208-0022	207	Each	Inlet Filter, Type 2		$500.00	$103,500.00	$400.00	$82,800.00	$324.00	$67,068.00	$570.87	$118,170.09	$115.00	$23,805.00
16	210-N0001	19980	S.Y.	Hydro-Demolition, Bridge		$80.00	$1,598,400.00	$215.00	$4,295,700.00	$118.00	$2,357,640.00	$194.41	$3,884,311.80	$218.71	$4,369,825.80
17	301-N0002	21	S.Y.	Aggregate Base Course, 8 in Thick		$500.00	$10,500.00	$151.00	$3,171.00	$70.00	$1,470.00	$75.31	$1,581.51	$150.00	$3,150.00
18	302-0002	220	Ton	Hot Mix Asphalt 12.5M76 Surface Course		$500.00	$110,000.00	$1,000.00	$220,000.00	$600.00	$132,000.00	$265.85	$58,487.00	$350.00	$77,000.00
19	302-0062	17700	S.Y.	Membrane Waterproofing		$30.00	$531,000.00	$24.00	$424,800.00	$32.00	$566,400.00	$34.38	$608,526.00	$25.00	$442,500.00
20	302-0063	5000	USD	Asphalt Price Adjustment (No-Bid)		$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00	$1.00	$5,000.00
21	302-0065	44000	L.F.	Cleaning Inside Shoulders		$1.00	$44,000.00	$0.50	$22,000.00	$0.25	$11,000.00	$0.29	$12,760.00	$0.80	$35,200.00
22	302-0066	44000	L.F.	Cleaning Outside Shoulders		$1.00	$44,000.00	$0.50	$22,000.00	$0.25	$11,000.00	$0.29	$12,760.00	$0.80	$35,200.00
23	302-0070	58	L.F.	Crack Spanning Membrane		$100.00	$5,800.00	$21.00	$1,218.00	$16.00	$928.00	$96.73	$5,610.34	$30.00	$1,740.00
24	302-0071	4079	L.F.	Polymerized Joint Adhesive		$15.00	$61,185.00	$2.00	$8,158.00	$10.00	$40,790.00	$5.78	$23,576.62	$3.00	$12,237.00
25	302-0073	1420	Ton	Hot Mix Asphalt 12.5M64 Surface Course		$500.00	$710,000.00	$1,500.00	$2,130,000.00	$800.00	$1,136,000.00	$240.56	$341,595.20	$600.00	$852,000.00
26	302-N0002	47	Ton	Temporary Surfacing		$500.00	$23,500.00	$205.00	$9,635.00	$1,000.00	$47,000.00	$991.12	$46,582.64	$2,500.00	$117,500.00
27	302-N0007	180	GAL	Trackless Tack Coat		$25.00	$4,500.00	$10.00	$1,800.00	$55.00	$9,900.00	$28.92	$5,205.60	$25.00	$4,500.00
28	303-0001	20	S.Y.	Berm Surfacing, 3 Inches Thick		$500.00	$10,000.00	$51.00	$1,020.00	$226.00	$4,520.00	$242.94	$4,858.80	$100.00	$2,000.00
29	304-0002	16	S.Y.	Bridge Approach Slab		$700.00	$11,200.00	$700.00	$11,200.00	$940.00	$15,040.00	$983.32	$15,733.12	$1,200.00	$19,200.00
30	304-N0003	5	S.Y.	Concrete Base Course, 10in Thick		$500.00	$2,500.00	$458.00	$2,290.00	$862.00	$4,310.00	$902.34	$4,511.70	$1,500.00	$7,500.00
31	305-0006	750	S.Y.	Pavement Removal, 2in Depth		$30.00	$22,500.00	$40.00	$30,000.00	$50.00	$37,500.00	$19.95	$14,962.50	$40.00	$30,000.00
32	305-0031	320	S.Y.	Pavement Removal, Variable Depth		$50.00	$16,000.00	$40.00	$12,800.00	$130.00	$41,600.00	$34.41	$11,011.20	$160.00	$51,200.00
33	312-0001	130	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay		$50.00	$6,500.00	$18.00	$2,340.00	$40.00	$5,200.00	$14.52	$1,887.60	$20.00	$2,600.00
34	401-0005	280	C.Y.	Concrete in Median Barrier		$1,600.00	$448,000.00	$2,400.00	$672,000.00	$2,800.00	$784,000.00	$2,607.54	$730,111.20	$2,300.00	$644,000.00
35	401-0008	79600	Each	Reinforcement Bar Coupler		$42.00	$3,343,200.00	$43.00	$3,422,800.00	$41.00	$3,263,600.00	$55.25	$4,397,900.00	$68.00	$5,412,800.00
36	401-0009	790	C.Y.	Concrete In Bridge Parapet		$1,400.00	$1,106,000.00	$1,750.00	$1,382,500.00	$2,100.00	$1,659,000.00	$2,111.25	$1,667,887.50	$1,900.00	$1,501,000.00
37	401-0035	220	Each	Drill and Grout Reinforcement Bars		$100.00	$22,000.00	$108.00	$23,760.00	$150.00	$33,000.00	$96.26	$21,177.20	$35.00	$7,700.00
38	401-0067	2585330	LB	Reinforcement Steel, Epoxy Coated		$2.00	$5,170,660.00	$1.70	$4,395,061.00	$1.70	$4,395,061.00	$2.00	$5,170,660.00	$1.75	$4,524,327.50
39	401-0068	1450	L.F.	Strip Seal Expansion Joints		$800.00	$1,160,000.00	$980.00	$1,421,000.00	$1,110.00	$1,609,500.00	$1,064.40	$1,543,380.00	$1,750.00	$2,537,500.00
40	401-0072	44730	S.Y.	Sawcut Grooved Deck Surface		$8.00	$357,840.00	$10.00	$447,300.00	$14.00	$626,220.00	$10.36	$463,402.80	$5.00	$223,650.00
41	401-N0004	21750	S.Y.	Latex Modified Concrete Overlay, Variable Depth		$120.00	$2,610,000.00	$100.00	$2,175,000.00	$150.00	$3,262,500.00	$209.70	$4,560,975.00	$160.00	$3,480,000.00
42	401-N0019	6160	C.Y.	Concrete in Deck		$1,300.00	$8,008,000.00	$1,180.00	$7,268,800.00	$1,600.00	$9,856,000.00	$2,441.18	$15,037,668.80	$1,500.00	$9,240,000.00
43	403-0001	63300	Each	Shear Connectors		$12.00	$759,600.00	$11.00	$696,300.00	$12.00	$759,600.00	$11.57	$732,381.00	$9.00	$569,700.00
44	403-N0003	5200	LB	Structural Steel, Drainage		$30.00	$156,000.00	$15.00	$78,000.00	$14.00	$72,800.00	$31.50	$163,800.00	$45.00	$234,000.00
45	406-N0001	371	LB	Aluminum Posts For Parapet-Mounted Signs		$40.00	$14,840.00	$149.00	$55,279.00	$68.00	$25,228.00	$73.46	$27,253.66	$55.00	$20,405.00
46	406-N0002	14	Each	Parapet Sign Post Mounting Assembly, Type A		$5,000.00	$70,000.00	$4,480.00	$62,720.00	$4,400.00	$61,600.00	$4,338.19	$60,734.66	$550.00	$7,700.00
47	408-0001	10	Each	Laminated Elastomeric Bearing, 8in x 12in		$22,000.00	$220,000.00	$19,900.00	$199,000.00	$20,000.00	$200,000.00	$17,865.75	$178,657.50	$19,000.00	$190,000.00
48	408-0003	21	Each	Laminated Elastomeric Bearing 8inX12in, Guided		$22,000.00	$462,000.00	$19,900.00	$417,900.00	$20,000.00	$420,000.00	$23,446.27	$492,371.67	$19,000.00	$399,000.00
49	408-0007	41	Each	Laminated Elastomeric Bearings, 12in x 16in, Guided		$22,000.00	$902,000.00	$21,000.00	$861,000.00	$25,000.00	$1,025,000.00	$25,776.61	$1,056,841.01	$19,000.00	$779,000.00
50	408-0016	6	Each	Laminated Elastomeric Bearing, 10In X 18In, Fixed		$22,000.00	$132,000.00	$20,800.00	$124,800.00	$22,000.00	$132,000.00	$20,246.20	$121,477.20	$19,000.00	$114,000.00
51	408-0018	41	Each	Laminated Elastomeric Bearing, 8In X 14In, Guided		$22,000.00	$902,000.00	$19,900.00	$815,900.00	$25,000.00	$1,025,000.00	$18,114.78	$742,705.98	$19,000.00	$779,000.00
52	408-0038	69	Each	Laminated Elastomeric Bearing, 10in x 16in, Guided		$22,000.00	$1,518,000.00	$22,000.00	$1,518,000.00	$25,000.00	$1,725,000.00	$26,252.71	$1,811,436.99	$19,000.00	$1,311,000.00
53	408-0039	1	Each	Laminated Elastomeric Bearing, 10in x 16in, Fixed		$22,000.00	$22,000.00	$21,000.00	$21,000.00	$30,000.00	$30,000.00	$24,936.36	$24,936.36	$19,000.00	$19,000.00
54	408-0100	9	Each	Laminated Elastomeric Bearing, 8in x 16in, Guided		$22,000.00	$198,000.00	$20,000.00	$180,000.00	$25,000.00	$225,000.00	$19,948.32	$179,534.88	$19,000.00	$171,000.00
55	408-0104	41	Each	Laminated Elastomeric Bearing, 8in X 18in, Guided		$22,000.00	$902,000.00	$20,000.00	$820,000.00	$25,000.00	$1,025,000.00	$20,140.16	$825,746.56	$19,000.00	$779,000.00
56	411-0003	1	L.S.	Repainting Steelwork No. 1		$500,000.00	$500,000.00	$700,000.00	$700,000.00	$1,500,000.00	$1,500,000.00	$225,586.09	$225,586.09	$650,000.00	$650,000.00
57	412-0002	47	Each	Scuppers		$6,000.00	$282,000.00	$7,000.00	$329,000.00	$8,000.00	$376,000.00	$8,224.07	$386,531.29	$9,000.00	$423,000.00
58	412-0003	230	L.F.	8in Drainage Pipe, Fiberglass		$800.00	$184,000.00	$1,300.00	$299,000.00	$300.00	$69,000.00	$1,000.99	$230,227.70	$460.00	$105,800.00
59	412-N0002	522	L.F.	Clean Bridge Drainage System		$50.00	$26,100.00	$77.00	$40,194.00	$85.00	$44,370.00	$51.61	$26,940.42	$80.00	$41,760.00
60	412-N0003	144	Each	Weld Existing Inlet Grate		$300.00	$43,200.00	$550.00	$79,200.00	$1,250.00	$180,000.00	$1,456.84	$209,784.96	$750.00	$108,000.00

					BaseLine Item Detail	El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		IEW Construction Group Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM		Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	412-N0006	10	Each		Raise Bridge Drop Inlet	$2,000.00	$20,000.00	$753.00	$7,530.00	$3,600.00	$36,000.00	$2,715.49	$27,154.90	$1,800.00	$18,000.00
62	414-0007	7	L.F.		Modify 8in Drainage Pipe, Steel	$1,000.00	$7,000.00	$408.00	$2,856.00	$1,000.00	$7,000.00	$1,279.51	$8,956.57	$550.00	$3,850.00
63	417-0001	1	L.S.		Concrete Repair Material	$400,000.00	$400,000.00	$25,000.00	$25,000.00	$20,000.00	$20,000.00	$21,537.69	$21,537.69	$20,000.00	$20,000.00
64	417-0002	24845	S.Y.		Removal of Existing Concrete Deck	$400.00	$9,938,000.00	$205.00	$5,093,225.00	$445.00	$11,056,025.00	$345.54	$8,584,941.30	$300.00	$7,453,500.00
65	417-0004	425	S.Y.		Concrete Deck Replacement	$2,000.00	$850,000.00	$1,050.00	$446,250.00	$1,500.00	$637,500.00	$1,676.04	$712,317.00	$1,100.00	$467,500.00
66	417-0005	685	S.Y.		Concrete Deck Replacement With Catches	$2,500.00	$1,712,500.00	$1,350.00	$924,750.00	$2,000.00	$1,370,000.00	$2,002.84	$1,371,945.40	$1,500.00	$1,027,500.00
67	417-0006	45	S.Y.		Removal of SIP Metal Forms	$500.00	$22,500.00	$200.00	$9,000.00	$50.00	$2,250.00	$149.68	$6,735.60	$200.00	$9,000.00
68	417-0009	53790	S.Y.		Removal of Existing Surfacing	$10.00	$537,900.00	$75.00	$4,034,250.00	$25.00	$1,344,750.00	$5.52	$296,920.80	$25.00	$1,344,750.00
69	417-0011	110	S.Y.		Removal of Latex Modified Concrete Overlay, Variable Thickness	$80.00	$8,800.00	$75.00	$8,250.00	$280.00	$30,800.00	$40.46	$4,450.60	$300.00	$33,000.00
70	417-0012	1675	S.Y.		Removal of Asphalt Surfacing and Scarify Concrete	$50.00	$83,750.00	$40.00	$67,000.00	$36.00	$60,300.00	$13.35	$22,361.25	$35.00	$58,625.00
71	417-0013	17190	S.F.		Spall Repair, Type 1	$50.00	$859,500.00	$70.00	$1,203,300.00	$50.00	$859,500.00	$118.18	$2,031,514.20	$80.00	$1,375,200.00
72	417-0068	80	L.F.		Deck Joint Reconstruction	$40.00	$3,200.00	$569.00	$45,520.00	$480.00	$38,400.00	$1,755.89	$140,471.20	$1,000.00	$80,000.00
73	417-0084	70	L.F.		Parapet Reconstruction Location No. 1	$2,500.00	$175,000.00	$1,250.00	$87,500.00	$5,000.00	$350,000.00	$3,223.60	$225,652.00	$1,000.00	$70,000.00
74	417-0089	6	L.F.		Parapet Reconstruction, Location No. 2	$4,000.00	$24,000.00	$3,000.00	$18,000.00	$4,200.00	$25,200.00	$7,424.14	$44,544.84	$4,000.00	$24,000.00
75	417-0104	25350	S.Y.		Catches	$100.00	$2,535,000.00	$210.00	$5,323,500.00	$200.00	$5,070,000.00	$296.64	$7,519,824.00	$190.00	$4,816,500.00
76	417-0105	72725	S.F.		Furnishing, Installation and Removal of Temporary Shielding	$25.00	$1,818,125.00	$17.00	$1,236,325.00	$15.20	$1,105,420.00	$32.32	$2,350,472.00	$34.00	$2,472,650.00
77	417-0106	5390	L.F.		Furnishing, Installation and Removal of Temporary Catch	$250.00	$1,347,500.00	$300.00	$1,617,000.00	$560.00	$3,018,400.00	$555.69	$2,995,169.10	$370.00	$1,994,300.00
78	417-N0003	94	L.F.		Reinforcement Steel, Field Anti-Corrosion Coating	$100.00	$9,400.00	$3.00	$282.00	$100.00	$9,400.00	$28.89	$2,715.66	$30.00	$2,820.00
79	417-N0073	110	L.F.		Longitudinal Joint Reconstruction	$500.00	$55,000.00	$500.00	$55,000.00	$252.00	$27,720.00	$244.70	$26,917.00	$300.00	$33,000.00
80	418-0004	43	Each		Repair of Structural Steel, Type A	$3,000.00	$129,000.00	$2,431.00	$104,533.00	$7,500.00	$322,500.00	$5,338.39	$229,550.77	$2,300.00	$98,900.00
81	418-0005	28	Each		Repair of Structural Steel, Type B	$2,500.00	$70,000.00	$2,431.00	$68,068.00	$7,500.00	$210,000.00	$4,192.70	$117,395.60	$2,300.00	$64,400.00
82	418-0006	1	Each		Repair of Structural Steel, Type C	$8,000.00	$8,000.00	$1,850.00	$1,850.00	$10,000.00	$10,000.00	$2,993.62	$2,993.62	$2,000.00	$2,000.00
83	418-0010	126	Each		Repair of Structural Steel, Type G	$2,800.00	$352,800.00	$2,920.00	$367,920.00	$5,500.00	$693,000.00	$3,616.30	$455,653.80	$2,500.00	$315,000.00
84	418-0011	320	S.F.		Repair Spalled Concrete, Type 1 - Pier	$500.00	$160,000.00	$400.00	$128,000.00	$750.00	$240,000.00	$521.31	$166,819.20	$350.00	$112,000.00
85	418-0012	2	Each		Repair of Structural Steel, Type H	$10,000.00	$20,000.00	$10,123.00	$20,246.00	$12,500.00	$25,000.00	$8,466.10	$16,932.20	$10,000.00	$20,000.00
86	418-0013	15	Each		Repair of Structural Steel, Type I	$5,500.00	$82,500.00	$6,000.00	$90,000.00	$7,500.00	$112,500.00	$13,050.04	$195,750.60	$6,000.00	$90,000.00
87	418-0024	297	S.F.		Substructure Waterproofing	$40.00	$11,880.00	$16.00	$4,752.00	$40.00	$11,880.00	$20.24	$6,011.28	$15.00	$4,455.00
88	418-0028	5	Each		Reconstruct Bearing Area	$10,000.00	$50,000.00	$5,800.00	$29,000.00	$10,000.00	$50,000.00	$10,189.66	$50,948.30	$5,000.00	$25,000.00
89	418-0029	1	Each		Repair Bearing	$8,000.00	$8,000.00	$5,300.00	$5,300.00	$15,000.00	$15,000.00	$15,116.75	$15,116.75	$5,000.00	$5,000.00
90	418-0033	18	Each		Reset Bearing, Rocker	$10,000.00	$180,000.00	$15,000.00	$270,000.00	$15,000.00	$270,000.00	$14,735.83	$265,244.94	$14,000.00	$252,000.00
91	418-0053	4	Each		Temporary Support	$25,000.00	$100,000.00	$8,500.00	$34,000.00	$25,000.00	$100,000.00	$17,504.23	$70,016.92	$7,000.00	$28,000.00
92	418-0054	8	Each		Replace Bolt	$300.00	$2,400.00	$260.00	$2,080.00	$500.00	$4,000.00	$428.32	$3,426.56	$250.00	$2,000.00
93	418-0055	80	Each		Replace Rivets with High Strength Bolts	$300.00	$24,000.00	$255.00	$20,400.00	$500.00	$40,000.00	$450.05	$36,004.00	$250.00	$20,000.00
94	418-0064	1	Each		Repair of Structural Steel, Type J	$15,000.00	$15,000.00	$5,700.00	$5,700.00	$9,500.00	$9,500.00	$7,895.17	$7,895.17	$5,500.00	$5,500.00
95	418-0068	61	S.F.		Repair Spalled Concrete, Type 2 - Pier	$500.00	$30,500.00	$600.00	$36,600.00	$950.00	$57,950.00	$686.33	$41,866.13	$700.00	$42,700.00
96	418-0086	29	Each		Repair of Structural Steel, Type A1	$7,000.00	$203,000.00	$5,900.00	$171,100.00	$7,500.00	$217,500.00	$17,978.44	$521,374.76	$5,500.00	$159,500.00
97	418-0087	33	Each		Repair of Structural Steel, Type A2	$10,000.00	$330,000.00	$8,500.00	$280,500.00	$9,500.00	$313,500.00	$25,766.57	$850,296.81	$8,000.00	$264,000.00
98	418-0088	180	Each		Repair of Structural Steel, Type C1	$2,000.00	$360,000.00	$2,450.00	$441,000.00	$4,500.00	$810,000.00	$4,151.04	$747,187.20	$2,400.00	$432,000.00
99	418-0089	3	Each		Repair of Structural Steel, Type C2	$3,000.00	$9,000.00	$2,700.00	$8,100.00	$4,500.00	$13,500.00	$5,267.79	$15,803.37	$2,600.00	$7,800.00
100	418-0090	1	Each		Repair of Structural Steel, Type D4	$25,000.00	$25,000.00	$27,000.00	$27,000.00	$27,500.00	$27,500.00	$36,624.96	$36,624.96	$25,000.00	$25,000.00
101	418-0092	38	Each		Repair of Structural Steel, Type E2	$6,500.00	$247,000.00	$6,800.00	$258,400.00	$7,500.00	$285,000.00	$15,774.74	$599,440.12	$6,400.00	$243,200.00
102	418-0093	5	Each		Repair of Structural Steel, Type E3	$12,000.00	$60,000.00	$6,600.00	$33,000.00	$7,500.00	$37,500.00	$19,671.16	$98,355.80	$6,200.00	$31,000.00
103	418-0094	81	Each		Repair of Structural Steel, Type F1	$3,000.00	$243,000.00	$4,281.00	$346,761.00	$7,500.00	$607,500.00	$16,120.48	$1,305,758.88	$4,000.00	$324,000.00
104	418-0095	1	Each		Repair of Structural Steel, Type F2	$10,000.00	$10,000.00	$8,100.00	$8,100.00	$9,500.00	$9,500.00	$21,078.74	$21,078.74	$7,500.00	$7,500.00
105	418-N0016	40	Each		Steel Strengthening, Type A	$8,000.00	$320,000.00	$6,500.00	$260,000.00	$7,500.00	$300,000.00	$12,486.88	$499,475.20	$6,000.00	$240,000.00
106	418-N0040	100	L.F.		Steel Strengthening, Type B	$850.00	$85,000.00	$661.00	$66,100.00	$1,200.00	$120,000.00	$1,065.06	$106,506.00	$650.00	$65,000.00
107	418-N0018	20	Each		Steel Strengthening, Type C	$8,000.00	$160,000.00	$4,800.00	$96,000.00	$7,500.00	$150,000.00	$6,831.06	$136,621.20	$4,500.00	$90,000.00
108	418-N0065	224	L.F.		Repair of Structural Steel, Type D1	$2,500.00	$560,000.00	$3,702.00	$829,248.00	$3,500.00	$784,000.00	$4,122.36	$923,408.64	$3,500.00	$784,000.00
109	418-N0066	190	L.F.		Repair of Structural Steel, Type D2	$850.00	$161,500.00	$770.00	$146,300.00	$750.00	$142,500.00	$2,169.15	$412,138.50	$720.00	$136,800.00
110	418-N0067	511	L.F.		Repair of Structural Steel, Type D3	$1,500.00	$766,500.00	$1,325.00	$677,075.00	$2,500.00	$1,277,500.00	$2,886.12	$1,474,807.32	$1,300.00	$664,300.00
111	499-N0079	1216	C.F.		Polymer Grout	$300.00	$364,800.00	$550.00	$668,800.00	$450.00	$547,200.00	$505.05	$614,140.80	$900.00	$1,094,400.00
112	499-N0138	23	L.F.		Headblock Reconstruction	$1,000.00	$23,000.00	$209.00	$4,807.00	$2,500.00	$57,500.00	$1,759.21	$40,461.83	$800.00	$18,400.00
113	499-N0175	11600	S.F.		Precast Deck Panel	$110.00	$1,276,000.00	$220.00	$2,552,000.00	$250.00	$2,900,000.00	$191.57	$2,222,212.00	$150.00	$1,740,000.00
114	499-N0176	599	L.F.		Precast Barrier	$450.00	$269,550.00	$1,150.00	$688,850.00	$1.00	$599.00	$878.56	$526,257.44	$540.00	$323,460.00
115	499-N0177	561	S.F.		Precast Approach Slab	$90.00	$50,490.00	$260.00	$145,860.00	$300.00	$168,300.00	$209.72	$117,652.92	$200.00	$112,200.00
116	503-0293	1	Each		Reset Frames	$5,000.00	$5,000.00	$1,220.00	$1,220.00	$850.00	$850.00	$1,489.33	$1,489.33	$1,200.00	$1,200.00
117	503-0295	40	S.F.		Repair Inlets	$1,000.00	$40,000.00	$367.00	$14,680.00	$300.00	$12,000.00	$458.56	$18,342.40	$125.00	$5,000.00
118	503-N0001	5	Each		Replace Existing Inlet Grate	$4,000.00	$20,000.00	$6,890.00	$34,450.00	$1,500.00	$7,500.00	$2,396.30	$11,981.50	$1,200.00	$6,000.00
119	506-0001	35	L.F.		Concrete Curb, Type A	$300.00	$10,500.00	$50.00	$1,750.00	$200.00	$7,000.00	$203.61	$7,126.35	$200.00	$7,000.00
120	509-0001	1912	S.F.		Sign Panels	$58.00	$110,896.00	$49.00	$93,688.00	$1.00	$1,912.00	$10.00	$19,120.00	$55.00	$105,160.00

				BaseLine Item Detail	El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		IEW Construction Group Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
121	509-0004	20	Each	Remove Signs	$196.00	$3,920.00	$179.00	$3,580.00	$210.00	$4,200.00	$226.74	$4,534.80	$320.00	$6,400.00
122	509-0005	1	Each	Relocate Existing Ground-Mounted Sign Assembly	$350.00	$350.00	$2,665.00	$2,665.00	$390.00	$390.00	$404.90	$404.90	$3,000.00	$3,000.00
123	510-0001	65	L.F.	Beam Guide Rail	$70.00	$4,550.00	$70.00	$4,550.00	$77.00	$5,005.00	$80.98	$5,263.70	$80.00	$5,200.00
124	510-0014	1	Each	Parapet Connection, Type A	$10,250.00	$10,250.00	$11,383.00	$11,383.00	$11,500.00	$11,500.00	$11,857.73	$11,857.73	$9,200.00	$9,200.00
125	510-0031	55	L.F.	Removal of Beam Guide Rail	$1.00	$55.00	$35.00	$1,925.00	$1.10	$60.50	$1.16	$63.80	$2.00	$110.00
126	515-0002	5	Each	Delineator, Type CA-Y	$275.00	$1,375.00	$275.00	$1,375.00	$300.00	$1,500.00	$318.13	$1,590.65	$110.00	$550.00
127	515-0004	12	Each	Delineator, Type CA-W	$275.00	$3,300.00	$275.00	$3,300.00	$300.00	$3,600.00	$318.13	$3,817.56	$110.00	$1,320.00
128	515-0008	1	Each	Delineator, Type CAX-Y	$275.00	$275.00	$275.00	$275.00	$300.00	$300.00	$318.13	$318.13	$110.00	$110.00
129	516-0001	98000	L.F.	Removable Wet Weather Pavement Marking Tape	$3.00	$294,000.00	$3.00	$294,000.00	$2.40	$235,200.00	$3.53	$345,940.00	$3.10	$303,800.00
130	516-0002	42435	L.F.	Diamond Grinding	$4.00	$169,740.00	$4.00	$169,740.00	$4.30	$182,470.50	$5.78	$245,274.30	$5.10	$216,418.50
131	516-0003	42285	L.F.	Preformed Contrast Marking Tape	$10.00	$422,850.00	$10.00	$422,850.00	$9.75	$412,278.75	$7.11	$300,646.35	$6.20	$262,167.00
132	516-0005	85629	L.F.	Striping and Marking Removal, Hydromilling	$1.00	$85,629.00	$1.00	$85,629.00	$1.00	$85,629.00	$1.04	$89,054.16	$1.00	$85,629.00
133	516-0007	106000	L.F.	Temporary Pavement Striping	$0.50	$53,000.00	$0.30	$31,800.00	$0.50	$53,000.00	$0.46	$48,760.00	$0.50	$53,000.00
134	516-0008	14000	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	$1.00	$14,000.00	$1.00	$14,000.00	$1.00	$14,000.00	$1.04	$14,560.00	$0.10	$1,400.00
135	516-0009	19202	L.F.	Traffic Stripes, Long-Life, Thermoplastic	$2.00	$38,404.00	$2.00	$38,404.00	$1.75	$33,603.50	$1.21	$23,234.42	$1.10	$21,122.20
136	516-0010	8500	L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	$1.50	$12,750.00	$1.00	$8,500.00	$1.45	$12,325.00	$1.74	$14,790.00	$1.60	$13,600.00
137	516-0013	300	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	$10.00	$3,000.00	$10.00	$3,000.00	$11.00	$3,300.00	$8.91	$2,673.00	$8.00	$2,400.00
138	516-N0001	3600	L.F.	Removable Black Line Mask, 8in Wide	$4.00	$14,400.00	$5.00	$18,000.00	$4.50	$16,200.00	$4.22	$15,192.00	$4.00	$14,400.00
139	516-N0014	800	L.F.	Traffic Stripes, Long Life, Recessed, Thermoplastic	$8.00	$6,400.00	$8.00	$6,400.00	$8.25	$6,600.00	$4.28	$3,424.00	$4.00	$3,200.00
140	517-0004	1	L.S.	Furnish Field Office, Type D	$100,000.00	$100,000.00	$50,000.00	$50,000.00	$25,000.00	$25,000.00	$34,287.93	$34,287.93	$40,000.00	$40,000.00
141	517-0010	42	Mnth	Maintain Field Office, Type D	$4,500.00	$189,000.00	$4,000.00	$168,000.00	$6,000.00	$252,000.00	$6,387.21	$268,262.82	$5,200.00	$218,400.00
142	517-0013	20000	USD	Furnish Office Supplies (No-Bid)	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00	$1.00	$20,000.00
143	525-0002	4	Each	Mile Marker, Type RC	$500.00	$2,000.00	$100.00	$400.00	$300.00	$1,200.00	$318.14	$1,272.56	$160.00	$640.00
144	533-0001	1210	L.F.	Thermoplastic Rumble Strips	$3.00	$3,630.00	$3.00	$3,630.00	$3.50	$4,235.00	$4.63	$5,602.30	$4.20	$5,082.00
145	599-N0001	1	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	$50,000.00	$50,000.00	$160,000.00	$160,000.00	$50,000.00	$50,000.00	$53,359.79	$53,359.79	$35,000.00	$35,000.00
146	599-N0002	44740	S.Y.	Micro-Milling Deck Surface	$9.00	$402,660.00	$13.00	$581,620.00	$16.00	$715,840.00	$15.48	$692,575.20	$7.50	$335,550.00
147	601-0001	1	L.S.	Remove and Salvage Existing Facilities	$30,000.00	$30,000.00	$17,000.00	$17,000.00	$20,000.00	$20,000.00	$19,035.50	$19,035.50	$20,000.00	$20,000.00
148	601-0003	473	L.F.	#2 A.W.G. Multiple Lighting Cable	$15.00	$7,095.00	$15.00	$7,095.00	$17.00	$8,041.00	$16.91	$7,998.43	$15.00	$7,095.00
149	601-0005	180	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	$81.00	$14,580.00	$81.00	$14,580.00	$90.00	$16,200.00	$93.68	$16,862.40	$82.00	$14,760.00
150	601-0014	2	Each	Junction Box Foundation, Type 1	$6,000.00	$12,000.00	$5,700.00	$11,400.00	$6,250.00	$12,500.00	$6,530.78	$13,061.56	$6,000.00	$12,000.00
151	601-0022	15	Each	Junction Box, Type D	$1,400.00	$21,000.00	$1,400.00	$21,000.00	$2,000.00	$30,000.00	$1,578.61	$23,679.15	$1,500.00	$22,500.00
152	601-0050	79	L.F.	#2 A.W.G. Ground Wire	$75.00	$5,925.00	$75.00	$5,925.00	$83.00	$6,557.00	$86.38	$6,824.02	$75.00	$5,925.00
153	601-0071	2992	L.F.	#4 A.W.G. Ground Wire	$5.00	$14,960.00	$5.00	$14,960.00	$5.00	$14,960.00	$5.11	$15,289.12	$5.00	$14,960.00
154	601-0103	210	L.F.	3in Rigid Metallic Conduit, Underground	$102.00	$21,420.00	$102.00	$21,420.00	$113.00	$23,730.00	$117.73	$24,723.30	$105.00	$22,050.00
155	601-0133	100	L.F.	1 1/2in Rigid Metallic Conduit on Structures	$100.00	$10,000.00	$85.00	$8,500.00	$94.00	$9,400.00	$97.46	$9,746.00	$90.00	$9,000.00
156	601-0134	4010	L.F.	3in Rigid Metallic Conduit on Structures	$80.00	$320,800.00	$79.00	$316,790.00	$87.00	$348,870.00	$90.34	$362,263.40	$80.00	$320,800.00
157	601-0136	2250	L.F.	#1 A.W.G. Ground Wire	$8.00	$18,000.00	$8.00	$18,000.00	$8.50	$19,125.00	$8.69	$19,552.50	$8.00	$18,000.00
158	601-0244	4	Each	Junction Box, Type 24in x 24in x 8in, NEMA 4X, Stainless Steel	$3,600.00	$14,400.00	$3,600.00	$14,400.00	$4,000.00	$16,000.00	$4,127.01	$16,508.04	$4,000.00	$16,000.00
159	601-N0001	16265	L.F.	#4 A.W.G. Multiple Lighting Cable	$2.00	$32,530.00	$2.00	$32,530.00	$2.25	$36,596.25	$2.35	$38,222.75	$2.20	$35,783.00
160	601-N0003	13200	L.F.	#1 A.W.G. Multiple Lighting Cable	$5.00	$66,000.00	$4.00	$52,800.00	$4.75	$62,700.00	$4.85	$64,020.00	$4.50	$59,400.00
161	601-N0015	40	L.F.	1-1/2In Rigid Metallic Conduit, PVC Coated, Exposed	$250.00	$10,000.00	$252.00	$10,080.00	$275.00	$11,000.00	$290.88	$11,635.20	$300.00	$12,000.00
162	601-N0061	675	L.F.	3in Rigid Metallic Conduit, PVC Coated, Exposed	$175.00	$118,125.00	$173.00	$116,775.00	$195.00	$131,625.00	$199.29	$134,520.75	$180.00	$121,500.00
163	603-0006	8	Each	Type LP4 Luminaire	$1,220.00	$9,760.00	$1,220.00	$9,760.00	$1,350.00	$10,800.00	$1,411.17	$11,289.36	$1,300.00	$10,400.00
164	603-0007	2	Each	Lighting Standard, Type L-MG-40	$4,400.00	$8,800.00	$4,320.00	$8,640.00	$4,800.00	$9,600.00	$4,990.72	$9,981.44	$4,500.00	$9,000.00
165	603-0017	6	Each	Lighting Standard, Type L-MG-40-SB	$1,750.00	$10,500.00	$1,720.00	$10,320.00	$1,900.00	$11,400.00	$1,982.03	$11,892.18	$1,800.00	$10,800.00
166	603-0022	11	Each	Lighting Standard, Type L-MG-26-SB	$1,350.00	$14,850.00	$1,400.00	$15,400.00	$1,500.00	$16,500.00	$1,512.62	$16,638.82	$1,400.00	$15,400.00
167	603-N0016	1	L.S.	Temporary Lighting Systems, Location No. 1	$32,500.00	$32,500.00	$35,000.00	$35,000.00	$37,500.00	$37,500.00	$37,589.75	$37,589.75	$35,000.00	$35,000.00
168	603-N0017	1	L.S.	Temporary Lighting Systems, Location No. 2	$32,500.00	$32,500.00	$35,000.00	$35,000.00	$37,500.00	$37,500.00	$37,589.75	$37,589.75	$35,000.00	$35,000.00
169	603-N0026	11	Each	Type LP2 Luminaire	$1,030.00	$11,330.00	$1,050.00	$11,550.00	$1,200.00	$13,200.00	$1,190.72	$13,097.92	$1,200.00	$13,200.00
170	602-N0083	1	L.S.	Power Distribution Panel Modification	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$17,000.00	$17,000.00	$17,227.47	$17,227.47	$15,000.00	$15,000.00
171	603-N0118	1	L.S.	Furnish Lighting Standard and Luminaire	$180,000.00	$180,000.00	$180,000.00	$180,000.00	$200,000.00	$200,000.00	$207,388.59	$207,388.59	$185,000.00	$185,000.00
172	703-0001	15	S.Y.	Topsoil	$60.00	$900.00	$150.00	$2,250.00	$165.00	$2,475.00	$173.53	$2,602.95	$150.00	$2,250.00
173	704-0004	15	S.Y.	Seeding, Type L	$40.00	$600.00	$75.00	$1,125.00	$84.00	$1,260.00	$86.76	$1,301.40	$150.00	$2,250.00
174	706-0001	15	S.Y.	Permanent Soil Stabilization Matting	$75.00	$1,125.00	$100.00	$1,500.00	$110.00	$1,650.00	$115.69	$1,735.35	$150.00	$2,250.00
175	801-0001	1	L.S.	Furnishing Traffic Control Devices	$250,000.00	$250,000.00	$834,000.00	$834,000.00	$3,000,000.00	$3,000,000.00	$3,510,000.00	$3,510,000.00	$23,500,000.00	$23,500,000.00
176	801-0002	15000	L.F.	Furnishing Precast Concrete Construction Barrier	$10.00	$150,000.00	$65.00	$975,000.00	$50.00	$750,000.00	$59.86	$897,900.00	$33.00	$495,000.00
177	801-0003	63000	L.F.	Placing and Removing Precast Concrete Construction Barrier	$15.00	$945,000.00	$37.00	$2,331,000.00	$15.00	$945,000.00	$10.33	$650,790.00	$60.00	$3,780,000.00
178	801-0004	2000	L.F.	Resetting Precast Concrete Construction Barrier	$12.00	$24,000.00	$10.00	$20,000.00	$10.00	$20,000.00	$18.27	$36,540.00	$10.00	$20,000.00
179	801-0005	16000	L.F.	Modular Glare Screen System	$8.00	$128,000.00	$14.00	$224,000.00	$29.00	$464,000.00	$16.21	$259,360.00	$25.00	$400,000.00
180	801-0007	14700	M.H.	Traffic Protection Patrol, Part-Time	$40.00	$588,000.00	$100.00	$1,470,000.00	$0.25	$3,675.00	$100.00	$1,470,000.00	$50.00	$735,000.00

					BaseLine Item Detail	El Sol Contracting & Construction Corp		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		IEW Construction Group Inc.		D'Annunzio & Sons, Inc.	
Item No.	Unit Code	Qty	UOM	Description		Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
181	801-0009	13	Each	Furnishing Portable Variable Message Sign		$10,000.00	$130,000.00	$3,500.00	$45,500.00	$10.00	$130.00	$7,794.85	$101,333.05	$17,500.00	$227,500.00
182	801-0013	5	Each	Furnishing Truck with Mounted Attenuator		$20,000.00	$100,000.00	$16,000.00	$80,000.00	$55,000.00	$275,000.00	$1.24	$6.20	$45,000.00	$225,000.00
183	801-0014	640	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use		$200.00	$128,000.00	$65.00	$41,600.00	$50.00	$32,000.00	$125.65	$80,416.00	$150.00	$96,000.00
184	801-0015	4	Each	Repair Truck Mounted Impact Attenuators		$10,000.00	$40,000.00	$18,000.00	$72,000.00	$500.00	$2,000.00	$0.01	$0.04	$10,000.00	$40,000.00
185	801-0017	8	Barr	Repair Temporary Impact Attenuators		$2,500.00	$20,000.00	$880.00	$7,040.00	$2,000.00	$16,000.00	$3,071.49	$24,571.92	$1,000.00	$8,000.00
186	801-N0001	150	Each	Installation, Maintenance, and Removal of Lane Closing		$5,000.00	$750,000.00	$7,000.00	$1,050,000.00	$6,500.00	$975,000.00	$4,213.60	$632,040.00	$6,500.00	$975,000.00
187	801-N0014	6	Each	Furnishing Temporary Impact Attenuator (Array), 50 MPH		$5,000.00	$30,000.00	$10,000.00	$60,000.00	$10,000.00	$60,000.00	$10,139.81	$60,838.86	$5,000.00	$30,000.00
188	801-N0015	53	Each	Place and Removing Temporary Impact Attenuator (Array), 50 MPH		$3,000.00	$159,000.00	$3,000.00	$159,000.00	$6,000.00	$318,000.00	$1,855.82	$98,358.46	$1,500.00	$79,500.00
189	803-0032	10000	USD	Police Traffic Directors (No-Bid)		$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00
190	803-N0001	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways		$800,000.00	$800,000.00	$150,000.00	$150,000.00	$1,000,000.00	$1,000,000.00	$597,961.25	$597,961.25	$150,000.00	$150,000.00
191	803-N0004	10000	USD	Local Jurisdiction Escrow (No-Bid)		$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00	$1.00	$10,000.00
192	804-N0001	375000	USD	Railroad Reimbursement Costs (No-Bid)		$1.00	$375,000.00	$1.00	$375,000.00	$1.00	$375,000.00	$1.00	$375,000.00	$1.00	$375,000.00
193	412-N0001	10	Each	Repair Bridge Drop Inlet		$2,000.00	$20,000.00	$1,470.00	$14,700.00	$4,300.00	$43,000.00	$4,143.83	$41,438.30	$3,000.00	$30,000.00
							$70,865,354.00		$80,735,000.00		$92,269,472.00		104,013,587.34		$112,707,000.00